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Selection Date: April 21, 2010
The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of February 04, 2010
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State Of lllinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department
of Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin

The Professional Transportation Bulletin Contains information pertaining to the
advertisement for offers of interest for professional services for Department of
Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie KowalskKi

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov
Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springfield, IL 62764
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Tentative Schedule

For
Professional
Transportation Bulletins
ACTIVITY PTB 156 PTB 157 PTB 158 PTB 159 PTB 160 PTB 161 PTB 162
PUBLISH PTB 05/06/10 08/05/10 11/10/10 02/03/11 05/05/11 08/04/11 | 11/10/2011
***STATEMENTS OF

INTEREST 05/27/10 08/26/10 12/02/10 02/24/11 05/26/11 08/25/11 12/01/11

ARE DUE
SELECTION MEETING 07/21/10 10/20/10 01/26/11 04/20/11 07/20/11 10/19/11 01/25/12

»+ STATEMENTS OF INTEREST FOR PTB 155 MUST BE RECEIVED BETWEEN:
Publish Date 02-04-10 & 02-25-10 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the
bookmarks.

We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES and the
website: http://www.dot.il.gov/desenv/FAQ.html
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the following
link: http://www.dot.il.gov/dobuisns.html

Consultant Services
Bridge CADD Standards F Downloads

- CADD Roadway Drafting Reference Guidelines
Link for CADD Standards/Downloads
negotiation CADD Roadway and Structure Project Deliverables Policy
information Consultant Farms
Consultant Mentor Protégé Prodramm
Consultant Prequalification
Consultants Professional Transportation
Bulletins
Facility Cost of Capital Rates
Federal Mileane Reimbursement Rates for existing contracts with
ORI,
Freguently Asked Questions NEW
Begotiation Information for Current Bulletin
Professional Transpartation Bulletin
Schedule
Standard Agreement Provisions for
Consultants
State Wileane Reimbursement Rates
Linifarm Audit and Accounting Guide
e Regionl e Region 2 e Region 3
o Diane O’Keefe o George Ryan e Joseph Crowe
e District One e District 2 e District 4
e |[tems1-25 e |[tems 26-34 o |tems 41-48
e District 3 e District 5
e Items 35-40 e Items 49-50
e Region4 e Region5 e Bureau Of Bridges
e Roger Driskell, e Mary Lamie e Ralph Anderson
e District 6 e District 8 e |tems 66- 67
e |[tems51-54 e |tems 58-63
e District7 e District9
e 55-57 e |tems 64- 65
e Bureau Of Construction e Bureau of Railroads
e Michael Renner e George Weber
e |tem 68 e |tem 69
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Notice
Revision to
Statement of Experience and Financial Condition
February 1, 2010

We have revised the Statement of Experience and Financial Condition (SEFC) by including the
requirement that the State Board of Elections Certificate be included.

To register go to the State Board of Elections at: http://www.elections.state.il.us/Default.aspx

And then to Business Registration:
http://www.elections.state.il.us/BusinessReqistration/\Welcome.aspx?Selected=Business%20Re

gistration

The revised date of the SEFC is February 1, 2010.

The next time your firm is required (your firm’s specific due date) to renew IDOT
prequalification use the latest SEFC that is located at:
http://www.dot.il.gov/desenv/preqcons.html
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Notice of
Consultant Engineering
Mentor Protégé Program

Effective December 23, 2009
Revised 02-04-10

Firms wishing to participate in the Mentor Protégé program should indicate in their
Statement of Interest e-mail the Item number(s) they are planning on participating.

For Example in the body of the E-mail message include “Firm ABC is interested in
participating in the Mentor Protégé Program on items 2, 5 and 10.”

Also, the Exhibit A has been modified to include Mentor Protégé data. The Exhibit A
document is available on the website at http://www.dot.il.gov/desenv/deform.html

Guidelines, implementation, and a sample development plan are available on our
website at http://www.dot.il.gov/consultmentor.html
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FREQUENTLY ASKED QUESTIONS

The frequently asked questions are also available at: http://www.dot.il.gov/desenv/FAQ.html

1.

[($)]

5.

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

. Question:

Answer:

Question:

Answer:

Where do | submit my electronic Statement of Interest?

As stated in each advertisement and in the E-mail Instructions all submittals go to
SOIPTB@dot.il.gov

When do | submit my electronic Statement of Interest?

Anytime between publish date and the 12:00 p.m. date listed on the front cover. If it
is not received by 12:00 p.m. on the due date it will not be considered, that includes
partial submittals. If your firm is sending multiple e-mails and part is received at
11:59 a.m. and the other at 12:01 p.m. the e-mail received at 12:01 will not be
considered.

Where are the latest forms?
In the Professional Transportation Bulletin there is a bookmark titled Forms, which

links to the website, a link in the Guidelines, and a link in the E-mail Instructions.
Link: http://www.dot.il.gov/desenv/deform.html

Why do | have to keep the footer with document name and why use the latest form?

IDOT is ISO certified. When IDOT is audited, The ISO Auditors ask, “How do you
know the correct form is being used?” The footer with the document name and
revision are the proof required.

The footer disappears when | insert the Exhibit A/B file. How do | keep the footer?

There are two options
e If you are using Microsoft Word, you need to insert a section break. Per Word
help, “To create a different header or footer for a section, you need to break the
connection between the sections. Click in the section for which you want to
create a different header or footer. On the Header and Footer toolbar, click

Link to Previous to break the connection between the header and footer in
the current section and the previous one.”

OR

e  Complete the word file, convert to adobe, and then insert the file in to your
already converted PDF Statement of Interest.

Does the Prime have to be prequalified in the requested categories in the
advertisement or can we sub that work out?

Yes, the prime is required to have the prequalification. It states in the guidelines:
The firm acting as the prime must be prequalified in all of the prequalification
categories requested in the project advertisement even if they plan to
subcontract part of the project, except where noted in a specific project
advertisement.
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6.

7.

FREQUENTLY ASKED QUESTIONS

Question 5 continued:

Question:

Answer:

Question:

Answer:

Also, in every advertisement it states:

“The prime firm must be prequalified in the following categories to be considered for
this project”: This means the prime is required to be prequalified in the listed
categories.

In the advertisements it sometimes states:

The person who will perform/supervise the work in the area of drainage
calculations and preparation of the Drainage Report (must be an lllinois Licensed
Professional Engineer). Location Drainage prequalification category requirement
may be completed by Sub and/or Prime)

The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime)

The person who will perform/supervise the work in the area of geotechnical
analysis and the preparation of the Structure Geotechnical Report (must be an
lllinois Licensed Professional Engineer). Geotechnical Services, Structure Reports
Geotechnical (SGR) prequalification category requirement may be completed by
Sub and/or Prime.

How do we address this in our submittal?
In these instances, if the prime is prequalified they may use their staff. If the prime
is prequalified or if not prequalified for those categories, a subconsultant that is

prequalified in the requested category may be used.

For example in the Exhibit A for a sub, fill out as shown
Other Required Key Staff:

Name Required Prequalification Category :
Land Surveying

*Name John Doe @ ABC Engineering
Category PLS (PE, SE, LS)
Registration # 035-123456

Year Registered 1998 State IL
Office Location:

City Chicago State IL

The advertisement has a DBE Goal. Where & how do we address in our
Statement of Interest?

In the Exhibit A on page 3 of 3, there is the following statement:

“List Subconsultant(s) and the item(s) of work that they will perform.” This is where
the firm lists all subs including DBE’s. Example: ABC Engineering, DBE, will
perform land surveying services.
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10.

11.

12.

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

FREQUENTLY ASKED QUESTIONS

The advertisement states: The Environmental Lead, who will be responsible for the
day-to-day management of the environmental work effort, and persons responsible
for all environmental disciplines including air quality, water quality, traffic noise,
community impacts and ecology. Environmental staffing on Exhibit B must match
the staffing presented and approved in the firm’s most recent Statement of
Experience and Financial Condition. Where do | find the approved staffing?

Every firm prequalified in environmental assessment receives as part of the

prequalification response, a document that has a listing of who is qualified for lead
and each discipline and at what level, EA or EIS. The personnel on the document
titled “Prequalified Environmental Staff” are the staff that must appear on Exhibit B.

The Advertisement state the required prequalification category is Location/Design
Studies (Reconstruction/Major Rehabilitation). Is the firm required to submit an
Exhibit B?

Yes, it’s required per the guidelines: 6) Projects involving Location Design Studies
(Reconstruction/Major Reconstruction and New Construction/Major
Reconstruction) and all Environmental Reports (Environmental Assessment and
Environmental Impact Statements) require completion of Exhibit B. The request in
the advertisement for Exhibit B is done as a courtesy.

The guidelines say no more than 2 pages for firm’s interest in performing the work.

The advertisement requests additional data such as:

o Statements of Interest must also include the proposed Quality
Assurance/Quality Control (QA/QC) plan for the project design, including
calculations and check-set plans and specifications as deliverables.

Or

o Statements of Interest must include details of how the Consultant will
accomplish the work, a schedule for completing the work in the prescribed time,
the firm’s capability, and project team experience for similar projects, an
organizational chart for the project, etc.

Can we go over the 2 page limit?

The guidelines also state, “8) In addition to the above requirements, any other
information specifically requested in the project advertisement should also be
included in the submittal.” The 2 page limit is separate from the additional
requirements that may be requested in the advertisement. Your firm may not be
considered if not all information requested in the advertisement is provided.

Can we include pictures, charts, graph’s?

Yes, but we have a limitation on receiving files. We can only accept files under
2MB.

Our Statement of Interest files are very large. Can we break up the file and send in
multiple e-mails?

Yes, but first look at why it's so large. Is everything scanned; are large picture files

included, etc. Converting existing files to Adobe and limiting graphics can reduce
the size of a file significantly.
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FREQUENTLY ASKED QUESTIONS

Question 12 continued:

13. Question:

Answer:

14. Question:

Answer:

As stated in the E-mail Instructions,

Complete the word documents then convert them to the Adobe PDF for submittal.
The size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit,
you must separate contents into multiple e-mails. Identify the number of e-mails
being sent, (i.e. 1 of 3). Scanned images, color graphics, and photographs, which
are converted to Adobe Portable Document Files (PDF) files, can become very
large, use sparingly if at all.

Our firm wants to do a joint venture (JV). Does IDOT have a JV agreement form?
No, IDOT does not have a form. It is up to the Consultants entering into a JV to
submit the JV agreement as part of the Statement of Interest. See recurring notice
“‘NOTICE FOR JOINT VENTURE”

What are common errors made by consultants when submitting a Statement of
Interest?

Waiting until the last minute to complete the Statements of Interest and using old
SOI’'s with no quality control check.

Document Problem(s)

Current Obligations |(wrong form, addition errors, $’s not included for latest
selection information, Construction Inspection work more
than total work shown) (review instructions)

Delinquent Debt (not signed/dated, subconsultants not included, doesn't
match first page, i.e. prime has sub working on item 2 and 4,
sub lists working on 2 and 6)

Disclosure (not signed/dated, only partial submittal, missing form B, or
no disclosure included)

Disclosures NOT UPDATED WHICH CAUSES DELAYS.
IDOT is unable to authorize the firm to do work if disclosure
is not clear.

Exhibit A (nothing in footer to indicate which form used, old form used,
not signed/dated, city not indicated, DBE and work they are
performing are not listed all requested personnel in
advertisement not included.

Exhibit B (not included, nothing in footer to indicate which form used,
old form used although new revised date shown in footer)
Personnel listed did not match SEFC Env. Staffing plan)

Iran Disclosure (not signed/dated or included)

Registration with  |(not signed/dated or included) copy of time stamped

State Board certificate or actual certificate was not included.

Elections

Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.)
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springdfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #155
Publish February 4, 2010

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to
the SOIPTB@dot.il.gov e-mail address.

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE
ABOVE E-MAIL ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR
BUREAU CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, Eebruary 25, 2010. STATEMENTS RECEIVED
AFTER THIS TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters expressing your interest in various projects and/or correspondence concerning your firm via
Overnight/Federal Express mail to members of the Consultant Selection Committee.
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Guidelines for Submitting Statements of Interest (SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the category of work they are

performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes
the following:

1) A cover sheet, clearly identifying the PTB Number, ltem Number, Firm Name, and IDHR
number (if available, see recurring notices). No additional information is required on the
cover.

2) A brief statement of the firm’s interest in performing the work. (Should be concise to the point,
suggest approximately 2 pages)

3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

4) Color graphics/photographs should be limited in the submittal because the size limitation on
incoming e-mail is 2 MB. Photo’s etc. can create a large file so use at your discretion.

5) Complete Exhibit A as follows:

a) List the required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project advertisement. (Include firm
name if work is to be completed by Subconsultant)

b) QC/QA personnel must be different individuals than the staffing, which prepared the
documents.

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed
two pages and must be relevant to the expertise required for the specific project.

d) Designate the estimated time required to complete the project using the personnel
presented. A completion date and/or number of months to complete the project should
also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. If a DBE Goal is in
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All
Subconsultants must be prequalified in the area of work they will be performing.

e) Include Mentor Protégé data if participating.

6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New
Construction/Major Reconstruction) and all Environmental Reports (Environmental
Assessment and Environmental Impact Statements) require completion of Exhibit B.

7) Experience of the staff or firm in accomplishing similar types of work should be shown for
only the most recent projects and should be concise and relevant to the expertise required for
the specific project. If there are several projects with the same work completed, then one
summary would be adequate with each location and the project manager noted for each. This
information should be shown at the end of the SOI.

8) In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.
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Guidelines for Submitting Statements of Interest (SOI)

9) The Instructions for completing the Current Obligation documents immediately precede the
Current Obligation forms. The Current Obligation Forms should be a separate document from
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and
Environment, is required.

10) Instructions for completing Forms A and B are included on pages 1and 2 immediately
preceding Forms A and B. Disclosure Forms should be a separate document from the SOI.
A cover should be provided with a statement similar to the following: “The Form A
disclosures (or Certification Statement) and the Form B disclosures are being submitted for
PTB# |, ltem(s): ____.”Only one copy for each prime, sent to the Central Bureau of
Design and Environment, is required. In addition, Form B should not include IDOT projects,
since this information is already included in the Current Obligations.

11) The Delinquent Debt Certification is separate document. Only one document, for prime and
subconsultants, with all pertinent data is required. Instructions are included at the bottom of
the Delinquent Debt document.

12) The Disclosure of Business Operations in Iran is a separate document. Only one document
for each prime is required. Instructions are included at the bottom of the Disclosure of
Business Operations in Iran document.

13) The Registration with State Board of Elections is a separate document. Only one document
for each prime is required. The Consultant is required to register as a business entity with
the State Board of Elections, the time stamped certificate or the Registration Certificate is
required to be a part of the document.

14) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt
Certification, Disclosure of Business Operations in Iran, and Registration with State Board of
Elections are available as word documents on our web site:
http://www.dot.il.gov/desenv/deform.html

The following addresses may be used when a hard copy of the SOl is requested to be sent to
the Central Office in the advertisement:

lllinois Department of Transportation
Bureau of Design and Environment
Chief of Preliminary Engineering
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, lllinois 62764

If SOl is required to be sent to the Region/District, use addresses as follows:

Region 1

Ms. Diane O'Keefe
District 1

201 West Center Court
Schaumburg, IL 60196
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Guidelines for Submitting Statements of Interest (SOI)

Reqgional Engineers Continued:

Regqion 2
Mr. George Ryan

District 2
819 Depot Avenue
Dixon, IL 61021

Region 3
Mr. Joseph Crowe

District 4
401 Main Street
Peoria, IL 61602

Region 4
Mr. Roger Driskell

District 6
126 East Ash St.
Springdfield, IL 62704

Reqgion 5

Ms. Mary Lamie

District 8

1102 Eastport Plaza Drive
Collinsville, IL 62234

Mr. George Ryan
District 3

700 East Norris Drive
P.O. Box 697
Ottawa, IL 61350

Mr. Joseph Crowe
District 5

Route 133 West
P.O. Box 610
Paris, IL 61944

Mr. Roger Driskell
District 7

400 West Wabash
Effingham, IL 62401

Ms. Mary Lamie

District 9

State Transportation Building
P.O. Box 100

Carbondale, IL 62903
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using
Adobe Acrobat 5.0 or greater Software.

Electronic submittals should be made to the Central Office only. The Central Office will
forward the necessary consultant information to the Regions/Districts and other Bureaus
or Divisions. All electronic submittals should be addressed to SOIPTB@dot.il.gov

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm
Name Code that must be used when submitting electronic Statements of Interest. This
code appears on the SEFC Prequalification Page, the page that lists the prequalification
categories, and is sent with your annual prequalification letter. The code is located at the
top of the page and is next to the Firm Name.

It is important your e-mail appear exactly as the attached example described below:

(Note: ABC Engineering is used for example purposes only. The Code for this firm is
“ABC!’)

e The Subject Line must read: FIRM NAME, PTB NUMBER, ITEM(S)

(Example: ABC Engineering, PTB 147, Items 4, 12, & 22) If there will be more than
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)

e The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s)
on which your firm is submitting.

(Example: ABC Engineering has submittals for PTB 147, ltems 4, 12 and 22.)

e The second line should list the name, phone number, and e-mail of the person to
contact should there be any questions regarding the submittal.

e FEach attachment must be labeled as indicated below:

1. For each Item on which you are submitting use your 2-6 character Firm Name
Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99).
(Example: ABCO04.pdf)

2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.
(Example: ABCWL.pdf)

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code,
followed by DS.
(Example: ABCDS.pdf)

4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character
Firm Name Code, followed by DP.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

(Example: ABCDP.pdf)

5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character
Firm Code, followed by DISCIR.
(Example: ABCDISCIR.pdf)

6. For your firms Registration with State Board of Elections, use your 2 to 6
character Firm Code, followed by RSB. (Example: ABCRSB.pdf)

Please review the following example e-mail:

Q:ﬂ .H L BN ] j:ﬁj - ABC Engineering PTEB147, ems 04, 12, & 22 - Message [Rich Text)

- Message Insert Cptions Format Text

it m M 7 | OB =2l @ 3 A5 4 30w

53 Date & Tim

Attach Attach Business Calendar Signature Table Picture | Clip Shapes Smartart Chart Hyperlink Bookmark Text Quick WaordArt .

File  Iem Card~ - - Art - Box~ Parts - P Object
Include {F] Tables Hustrations Links Text

This message has not been sent.

To.. | SOIPTB@dot.il.gov
—
= —p
Send
Subject: IABC Engineering PTB147, Items 04, 12, & 22

ABC engineering, PTB 147, ltems 04, 12, & 22
Contact Name,l

Contact Phone

Contact E-mail

- - . — . — = —
/o e S s S A L. s

AECO4 . pdf ABC12.pdf ABCZ22.pdf ABCDISCIR, pdf ABCDP. pdf ABCDS.pdf ABCWL.pdf ABCRSE.pdf

Detail Descriptions of Attachments for electronic submittal:

e ABCO04, ABC12, and ABC22 are the Statements of Interest for the submitted Items
and must include Exhibit A. Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A. If Exhibit B is required,
include next, followed by resumes of individuals listed on page 2 of Exhibit B.

e ABCWL is the Current Obligation Form. Requirement: Only Prime submits one copy
of the Current Obligation Form. Instructions shown on page one should not be sent.

e ABCDS is the Disclosure Forms. Requirement: Only Prime submits one copy of the
Disclosure Form. Disclosure file would consist of Form A and Form B or the Form
for Offerors That Have Previously Submitted Form A and Form B. The instructions
should not be sent.

o ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and any
known subconsultants the prime will be using are required to submit this form. The

forms should be converted to pdf and submitted as one pdf document, not multiple
files.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

e ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only
Prime submits one copy of the form.

o ABCRSB is the Registration with State Board of Elections. Requirement: Only Prime
submits one copy of the form. The document should contain the form and the time-
stamped certificate of registration or the actual registration certificate.

Complete the word documents then convert them to the Adobe PDF for submittal. The
size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, you must
separate contents into multiple e-mails. Identify the number of e-mails being sent, (i.e. 1
of 3). Scanned images, color graphics, and photographs, which are converted to Adobe
Portable Document Files (PDF) files, can become very large, use sparingly if at all.

Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Debt
Certification, Disclosure Business in Iran, and Registration with State Board of Elections
are available as electronic documents and may be downloaded from our web-site:
http://www.dot.il.gov/desenv/deform.html. The bookmarks in the Professional
Transportation Bulletin are also linked to the website.

Use the latest documents provided on the web site. The documents are labeled as
follows:
¢ Exhibit A = BDE XHBT-A e Exhibit B = BDE XHBT-B
e Current Obligations = BDE CUR-OB
e Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant)
¢ Delinquent Debt (Consultants) = BDE 3000
e Disclosure of Business In Iran= BDE 2900

¢ Registration with State Board of Elections = BDE 2800

If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.
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PROFESSIONAL TRANSPORTATION BULLETIN

REQUIRED FORMS FOR STATEMENT OF INTEREST
SUBMITTAL

All required forms are located at: http://www.dot.il.gov/desenv/deform.html

Forms appear on the page as follows:

BDE 2800 Registration with State Board of Elections 10/19/09
BDE 2900 Disclosure of Business Operations in Iran 9/14/09
BDE 3000 Delinquent Debt Certification (Consultant)
BDE CUR-OB Consultant's Current Obligations for Statements of Interest. 10/01/08
BDE XHBT-A Consultant Exhibits A 12/22/09
BDE XHBT-A Consultant Exhibits A 11/06
BDE XHBT-B Consultant Exhibits B 4/1/08
DISC 2 Disclosure Forms for Consultant Offers Instructions
(Consultants) Form A, Financial Information & Potential Conflict of Interest

Form B, Other Contract & Procurement Related Information Disclosure 11/07
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Job No. C-91-364-10, |I-55 from Grundy County Line to south of I-80, Phase Ill Project, Will
County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 8:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
I-55 Grundy County Line to south of I-80. This is a resurfacing project, which consists of
pavement patching, milling of existing HMA surface, placing polymerized hot-mix asphalt binder
course (SMA) and surface course (SMA), HMA surface course (Mixture D) and placement of
preformed and thermoplastic pavement markings. Work also includes bridge rehabilitation of the
two structures carring 1-55 over the Kankakee River, and the construction of two permanent
median crossovers. The work to be preformed under this contract consists of bridge deck repair,
installation of a latex concrete overlay on the northbound srructure and a thin polymer overlay
on the southbound structure, PPC I|-beam repair, neoprene expansion joint replacement,
wingwall rehabilitation and substructure repair, HMA shoulder resurfacing, median crossover
construction and traffic control using a moveable temporary barrier wall system. All incidental
and collateral work necessary to complete the project is required. All work for this project will be
in English units.

The following Structures may be included:

S.N. 099-2000[Claypool Creek]

S.N. 099-0005[Grant Creek]

S.N. 099-0008[Des Plaines River]
S.N. 099-0009[Des Plaines River]
S.N. 099-0010[I&M Canal]

S.N. 099-0286[RR — BNSF & Creek]
S.N. 099-0289[I&M Canal]
S.N.099-0304 [RR — BNSF & Creek]
S.N. 099-0312[CSXT]

S.N. 099-0313[CSXT]

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.
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The department will furnish the Consultant with Plans and Specifications

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

The anticipated construction completion date is October 31, 2010 + 10 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:

¢ The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level || HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-367-10, 1-290 from US 12 (Rand Road) to IL 72 (Higgins Road), Phase Il
Project, Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
I- 290 from US 12 (Rand Road) to IL 72 (Higgins Road). Work includes, but is not limited to,
resurfacing and bridge repair improvement and the work to be performed under these contracts
consists of pavement patching, hot-mix asphalt resurfacing, bridge concrete and joint repairs,
beam replacement on Il 83 structure, seal bridge decks, replacement of the surveillance
detector loops, pavement markings, cleaning drainage structures, and all incidental and
collateral work necessary to complete the project. All work for this project will be in English
units.

Approximately 17 structures may be included in the project.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The anticipated construction completion date is October 15, 2010 + 5 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
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e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator The Materials QA Technician. (The person shall have a Level
Il HMA and PCC training and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-365-10, I-57 over 1-294, Phase |l Project, Will County, Region One/District
One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering services are required for construction inspection for the improvement of
I- 57 over 1-294. This project comprises the first contract of numerous contracts for the
construction of the I-57 at 1-294 (Tri-State Tollway) Interchange Project. Work consists of the
removal and replacement of the 1-57 northbound and southbound bridge over 1-294 (SN 016-
1251) and Kedzie Ave. bridge over |-57 (SN 016-1196), and construction of a new bridge 1-57
over the Ramp B of the new Interchange (SN 016-1252). This project also includes the widening
and resurfacing of the approaches for approximately 1000 feet on either side of the 1-57 bridges.
Also included are the roadway widening of the [-57 southbound and median and drainage
system improvement of both northbound and southbound of I-57 from 159th street to 1-294.
Existing lighting and surveillance systems will be temporarily relocated until the interchange
wide construction. All incidental and collateral work necessary to complete the project is
required. All work for this project will be in English units.

The following Structures may be included:

S.N. 016-1251[157 over 1-294]
S.N. 016-1252[1-57 over Ramp B]
S.N. 016-1196 [Kedzie Avenue over |-57]

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.
The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an

adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.
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The anticipated construction completion date is November 30, 2011. The Consultant must
complete and submit final measurements, calculations, and final contract records documents to
the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-369-10, US 20 (Lake Street) at York Road, 1-290, and Walnut Street to York
Road, Phase Il Project, DuPage County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 8:00 AM at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
US 20 (Lake Street) at York Road, 1-290, and Walnut Street to York Road. The work includes
but is not limited to reconstruction of US 20 from east of Walnut Street to York Road for the
reconfiguration of 1-290 entrance Ramps and US 20 interchange. Traffic signal will be
modernized at York Road intersection. Portland cement concrete pavement, 10 1/4 jointed
pavement will be constructed. All incidental and collateral work necessary to complete the
project is required. All work for this project will be in English units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The anticipated construction completion date is October 31, 2011 + 10 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 155 Publish February 4, 2010


mailto:SOIPTB@dot.il.gov

Job No. C-91-370-10, IL 53 (Rohlwing Road) from Elgin O’Hare Expressway to Army Trail
Road, Phase Il Project, DuPage County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 2:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase lIl engineering services are required for construction inspection for the improvement of IL
53 (Rohlwing Road) Elgin O’'Hare Expressway to Army Trail Road. Work includes, but is not
limited to, roadway widening and reconstruction to accommodate four lanes with a 13 foot
painted median and variable width of barrier median. Major intersections will be improved by
adding turn lanes. Improvements include noise wall construction, box culvert construction,
proposed lighting from Mitchell Court to Grove, traffic signal installation/modernization and
interconnect and pavement is jointed PCC. All incidental and collateral work necessary to
complete the project is required. All work for this project will be in English units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

The anticipated construction completion date is October 30, 2011 plus 10 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-371-10, IL 22 (Half Day Road) from 1-94 (Tri-State Tollway) to US 41 (Skokie
Highway), Phase Ill Project, Lake County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
IL 22 from 1-94 to US 41. Work includes, but is not limited to, roadway widening and
reconstruction to accommodate four lanes divided with an 18 foot barrier median. Major
intersections will be improved by adding turn lanes. Improvements include proposed traffic
signal installation/modernization and interconnect and pavement is jointed PCC. All incidental
and collateral work necessary to complete the project is required. All work for this project will be
in English units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

The anticipated construction completion date is October 15, 2011 plus 10 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-368-10, US 30 (Lincoln Highway) East of Williams Street to US 45 (96™
Avenue) and US 45 (96™ Avenue) to IL 43 (Harlem Avenue), Phase lIl Project, Will County,
Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required for construction inspection for the improvement of
US 30 (Lincoln Highway) east of Williams Street to US 45 (96™ Avenue) and US 45 (96"
Avenue) to IL 43 (Harlem Avenue). Work includes, but is not limited to, roadway widening and
reconstruction to accommodate four lanes divided with a 22 foot barrier median. Major
intersections will be improved by adding turn lanes. Improvements include noise wall and
retaining wall construction, proposed traffic signal installation/modernization and interconnect.
Other improvements include temporary pavement widening on Vancina Lane and temporary
traffic signal at the intersection of US-30 and Marley Road and super structure replacement over
Hickory Creek box culvert reconstruction. Approved pavement is jointed PCC. All incidental and
collateral work necessary to complete the project is required. All work for this project will be in
English units.

The following Structure SN 099-4626, U.S. Route 30 over Hickory Creek, may be included.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

The anticipated construction completion date is October 31, 2011 plus 10 working days. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e Two Assistant Engineers.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-372-10, Algonquin By-Pass, IL 31 north junction to IL 31 south junction
(Mitigation for the Removal and Disposal of Requlated Substances), Phase Ill Project,
McHenry County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 1:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services for construction inspection for the improvement of the Algonquin
By-Pass IL 31 north junction to IL 31 south junction (Removal and Disposal of Regulated
Substances). Work includes, but is not limited to, providing staff to assist department resident
engineers/technicians on the mitigation of Removal and Disposal of Regulated Substances on
the Algonquin By-Pass, as well as any incidental and collateral work necessary to complete the
project. All work for this project will be in English units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish an Assistant
Liaison Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The anticipated construction completion date is September 17, 2010. The Consultant must
complete and submit final measurements, calculations, and final contract records documents to
the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
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be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The person who will be in charge of hazardous waste (must include hazardous waste
experience for the last 5 years) Hazardous waste prequalification category requirement
may be completed by Sub and/or Prime.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-362-10: Phase Ill Various Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 11:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services for construction inspection is required to assist resident
engineers/technicians on various construction projects throughout the District. Eight (8) to
twelve (12) engineers and /or engineering technicians are anticipated to be required during the
2010, 2011 construction seasons. Typical assignments would include but are not limited to
general construction inspection, project finalization, and documentation, including PCC &
bituminous concrete paving operations, drainage, patching, bridge structures, bridge painting,
and providing general assistance as a member of a field crew. Survey/layout services may be
required. Work orders under a blanket agreement will be negotiated and authorized by the
department on an as needed basis. This work may be in either English or metric units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The anticipated construction completion date for this contact is October 31, 2011. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:
e Project Manager
¢ Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-361-10: Phase Ill Various Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 11:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services for construction inspection is required to assist resident
engineers/technicians on various construction projects throughout the District. Eight (8) to
twelve (12) engineers and /or engineering technicians are anticipated to be required during the
2010, 2011 construction seasons. Typical assignments would include but are not limited to
general construction inspection, project finalization, and documentation, including PCC &
bituminous concrete paving operations, drainage, patching, bridge structures, bridge painting
and providing general assistance as a member of a field crew. Survey/layout services may be
required. Work orders under a blanket agreement will be negotiated and authorized by the
department on an as needed basis. This work may be in either English or metric units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The anticipated construction completion date for this contact is October 31, 2011. The
Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:
e Project Manager
¢ Inspectors (A current IDOT Construction Documentation Certificate is desired)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. P-91-388-10, US 45 from IL 132 to IL 173, Phase | Project, Lake County, Region
One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for all work associated with the preparation of
preliminary engineering and environmental studies for the improvement of US 45 from IL 132 to
IL 173, a distance of approximately 4 miles. This effort will support other on-going preliminary
engineering and environmental studies being performed in conjunction with the US 45 Millburn
Bypass project. Typically, the existing roadway cross section is one-lane in each direction
(undivided) with shoulders. Land use abutting the corridor includes residential, commercial, and
potential historic properties. The proposed improvement is anticipated to address geometric
modifications, through either widening/resurfacing or reconstruction, to accommodate existing
and projected travel demands with consideration of the need for a center median to
accommodate turning vehicles with auxiliary lanes at intersections and additional through traffic
lanes throughout the project limits. Existing signals will be modernized and other intersections
will be investigated for signal warrants. Drainage improvement needs will be investigated and
documented. Significant effort will be required to coordinate these studies with the other on-
going studies concerning the US 45 Millburn Bypass project. The work will include all related
work necessary to complete a Phase | Combined Design Report and may require the
preparation of an Environmental Assessment. All work for this project will be in English units.

The department will furnish the Consultant with available microfilm plans, aerial photography
and mapping, accident data, utility coordination and correspondence, structural inventory data,
and archaeological, historical, biological and special waste survey and coordination.

The estimated construction cost for this project is $40,000,000. The completion date for this
contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic/drainage

calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois
Licensed Professional Engineer).
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e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's
staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-385-10, US 20 at IL 59, Phase | Project, Cook County, Region One, District
One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for all work associated with the preparation of
preliminary engineering and environmental studies for the improvement of US 20 at IL 59. The
Consultant’'s work may include data collection, preparation of base maps and mosaics,
geometric studies, accident analysis, capacity analysis including intersection and/or interchange
design studies, Categorical Exclusion Project Report, bridge inspections and condition reports,
drainage studies, cost estimates, public involvement, route survey, and all other related work
necessary to complete Phase | studies and tasks. All work for this project will be in English
units.

The department will furnish the Consultant with available microfilm plans, aerial photography,
accident data, utility coordination and correspondence, structural inventory data, and
archaeological, historical, biological, and special waste survey and coordination.

The estimated construction cost is $10,000,000. The completion date for this contract will be 36
months after authorization to proceed.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic/drainage
calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation (must be an
lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.

e The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

The prime firm must be prequalified in Location/Design Studies (Reconstruction/Major
Rehabilitation) to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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13.

Job No. D-91-389-10, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 20% DBE participation.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on April 28, 2010 at 8:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates, for various contracts throughout the District. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis. All work for this
project will be in English units.

Projects may consist of preparing roadway plans, TS&L plans, structure plans, geotechnical
borings, investigation & analyses, supplemental surveys, drainage & utility investigation, detour
route plan, applicable permits, and all other related work required to complete Phase Il contract
plan. The Consultant may be required to review and prepare plans to ensure that all plans meet
the department’s policies and procedures, local agency’s requirements, and all applicable
manuals and schedules.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highway (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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14,

Job No. D-91-390-10, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 20% DBE participation.

The Consultants who is selected for this project, and all sub-consultants the prime Consultant
will be using, are scheduled to attend an initial meeting on April 28, 2010 at 1:00 P.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates, for various contracts throughout the District. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis. All work for this
project will be in English units.

Projects may consist of preparing roadway plans, TS&L plans, structure plans, geotechnical
borings, investigation & analyses, supplemental surveys, drainage & utility investigation, detour
route plan, applicable permits, and all other related work required to complete Phase Il contract
plan. The Consultant may be required to review and prepare plans to ensure that all plans meet
the department’s policies and procedures, local agency’s requirements, and all applicable
manuals and schedules.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highway (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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15.

Job No. P-91-387-10, Various Phase | Projects, Various Routes, Various Counties, Region
One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2010 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout the District. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion and/or Combined Design Reports,
Environmental Assessments, bridge inspections and condition reports, drainage studies
including Hydraulic Reports, cost estimates, public involvement, and all other related work
necessary to complete various Phase | studies and tasks for intersections, highway segments,
bridges, and/or assisting the District in completing on-going Phase | studies and tasks such as
the potential add-lanes of IL 31 from IL 176 to IL 120 in McHenry County. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis. All work for this project will be in English units.

The Consultant and/or their subconsultant’s on the project are prohibited from managing
contracts where either party is the prime consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The cumulative cost of construction of these projects is anticipated to be in excess of
$75,000,000. The completion date for this contract will be 36 months after authorization to
proceed. The agreement with the Consultant will have an option for renewal by the department
for an additional 36 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing this work must
be identified.

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
be an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

e The person who will perform/supervise the work in the area of hydraulic/drainage
calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois
Licensed Professional Engineer).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's
staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16.

Job No. P-91-386-10, Phase | Studies for Various Projects, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2010 at 2:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion and/or Combined Design Reports,
Environmental Assessments, bridge inspections and condition reports, drainage studies
including Hydraulic Reports, cost estimates, public involvement, and all other related work
necessary to complete various Phase | studies and tasks for intersections, highway segments,
bridges, and/or assisting the District in completing on-going Phase | studies and tasks such as
the potential add-lanes of IL 53 at IL 56 in DuPage County. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The cumulative construction cost of these projects is anticipated to be in excess of $40,000,000.
The completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 36 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation (must be

an lllinois Licensed Structural Engineer). In addition, the staff performing this work must
be identified.
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e The person(s) who will perform the QC/QA review work of all milestone submittals (must
be an lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed
Structural Engineer for structure work with adequate plan review experience).

e The person who will perform/supervise the work in the area of hydraulic/drainage
calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois
Licensed Professional Engineer).

¢ The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

The prime firm must be prequalified in the Location/Design Studies (Reconstruction/Major
Rehabilitation) category to be considered for this project.

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's
staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17.

Job No. D-91-378-10, Phase |l Traffic Signal Design Projects, Various Routes, Various
Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required to complete preparation of plans, special provisions,
and estimates for traffic signal projects along with other related traffic signal work in District
One. The proposed projects consist of installation of new traffic signals, modifications and
modernization of existing traffic signal systems, including temporary signal and system
interconnect design. Project work includes site inspections, field measurements, performing all
design functions and calculations, including time space diagrams where traffic signals will be
interconnected. Traffic signal design shall conform to current issues of the following: State
Standard Specifications, MUTCD for streets and highways, and all applicable NEC, NEMA,
AASHTO, FHWA and District 1 Standards and Guidelines. Work order under the blanket
agreement will be negotiated and authorized by the department on an as needed basis. Work
for this project may be in English or metric units.

The department will furnish the Consultant with any available project reports, existing plans,
existing and proposed traffic volume, accident data, and topo-survey when available.

The estimated construction cost for these projects may range from $50,000 to $1,000,000. The
completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 36 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the duties of Traffic Signal Engineer, that individual who is
directly involved in traffic signal design, modification and modernization. The Traffic
Signal Engineer shall have working knowledge and extensive experience in traffic signal
design and operation in IDOT Region One/District One (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal

documents (must be an lllinois Licensed Professional Engineer). This person shall not
be listed as performing any other key personnel duties.
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Statement of Interest must also include the Consultant’s relevant traffic signal projects
completed by the firm for IDOT Region One/District One within the past five years by members
of the Consultant’s current key personnel staff as listed above. The Statements of Interest shall
list all applicable projects.

The prime firm must be prequalified in the Special Plans (Traffic Signals) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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18.

Job No. D-91-381-10, Phase |, Il, and/or lll Program Manager for Various Projects, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2009 at 9:00 A.M at the Region
One, District One Office in Schaumburg.

Phase I, Il and/or Ill engineering services are required by an engineering manager. The
consultant Project Manager (PM) will support IDOT staff in managing local agency projects. This
work involves working directly with the local agency and their consulting firms as well as other
bureaus in the department. Work orders under a blanket agreement will be negotiated and
authorized on an as needed basis. All work for this project will be in English units.

Joint Ventures will not be allowed.

The PM will be expected to perform work similar to an IDOT Local Roads Project Engineer &
staff. Key staff from the PM will usually be required to perform the work in the District offices.
This work may include engineering, technical support, engineering management, project control,
administrative services and field assignments necessary in bringing completion to projects
expeditiously.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work. veying projects, may not be managed by a Consultant that they
managed.

The scope of services may include:

e Mange and/or coordinate Local Agency preliminary engineering projects assigned,
including phase | reviews in accordance with IDOT and Federal standards and contract
administration.

¢ Manage and/or coordinate environmental work effort as related to assigned projects

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented.

Work as required to manage Phase Il projects:

Schedule and hold progress meetings as required to meet target letting dates
Coordinate submittals with other bureaus and agencies

Review documents in accordance with IDOT and Federal standards

Perform all necessary procurement roles as required

Manage and track project-level cost, schedule and budget requirements
Coordination with program-level and assigned project-level controls personnel

Work as required by Project Controls and Administration:
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Preparation and review documents for federal and state reimbursements
Maintenance of various status reports for administrative coordination with other
bureaus or local agencies.

Updated records of Project Control Numbers and provide them as needed

Prepare, review and record joint agreements and engineering agreements

Process invoice reimbursements and maintain related records.

Assist others in preparing executive reports

Perform field inspections as may be required for construction support or MFT reivew.
Other work as may be required

The estimated construction costs of these projects range from $500,000 to $100,000,000. The
completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer, those individuals in
charge who is directly involved in the development of the contract documents (must be
an lllinois Licensed Professional Engineer).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Special Studies (Location Drainage)

Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Services (Construction Inspection)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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19.

Job No. C-91-360-10, Various, Quality Assurance Agdgregate/HMA/PCC, Various County,
Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Ill engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS) and pipe and precast producers. Additional services and
responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites. The project includes Complete Quality Assurance Testing in accordance
with The Standard Specifications for Road and Bridge Construction, Policy Memorandums 19-
08, 25-08 and any appropriate contract special provisions and plan notes or details. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and
precast facilities and various producers and suppliers of structural steel and miscellaneous
materials.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Policy Memorandum 19-08 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction contract
and Policy Memorandum 19-08.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume duties as project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.
e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians.
e The Materials QA Technician.

e Structural Steel and Miscellaneous Materials Source Inspector
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class

Firms must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: QA HMA & Aggregate
Special Services (Quality Assurance: QA PCC & Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@dot.il.gov.
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20.

Job No. D-91-379-10, Various Geotechnical Investigations, Various Routes, Various
Counties, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for all work required for preparation of Roadway
Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various locations
in Region One/District One. In addition to RGRs and SGRs, the work may also consist of
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis
and design as needed. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The department will furnish the Consultant with the available plans, historical data, and survey
bench marks necessary to perform the work.

The Consultant's work may include all management, layout, provisions for traffic control, drilling,
laboratory testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or
other projects as assigned. The completion date for this contract will be 24 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Geotechnical Services (Subsurface Explorations)
Geotechnical Services (General Geotechnical Services)
Geotechnical Services (Structure Geotechnical Reports (SGR))

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21.

Job No. P-91-373-10, Various Route Surveys, Various Routes, Various Counties, Region
One / District One

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 10:00 a.m. at the
Region One / District One Office in Schaumburg.

Phase | engineering services are required for surveys of various roadway projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Consultant's work may include route surveys, topographic surveys, cross sections, profiles,
existing and proposed centerline alignments, drainage inverts, right of way monuments, plotting
of said field information, mapping projects, and any other tasks as required. All survey
information submitted must be acceptable for design purposes and be formatted per IDOT
specifications. All data collected must comply with IDOT CADD standards and use standard
IDOT survey point codes.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents, must be an lllinois
Licensed Land Surveyor or an lllinois Licensed Professional Engineer.

e The person who will perform the QA/QC review work of all milestone submittal
documents must be an lllinois Licensed Land Surveyor or an lllinois Licensed
Professional Engineer.

The prime firm must be prequalified in the Special Services (Route Survey) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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22.

Job No. P-91-374-10, Various Route Surveys, Various Routes, Various Counties, Region
One / District One

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 9:00 A.M. at the Region
One / District One Office in Schaumburg.

Phase | engineering services are required for surveys of various roadway projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on as-needed basis. All work for this project will be in English units.

The Consultant's work may include route surveys, topographic surveys, cross sections, profiles,
existing and proposed centerline alignments, drainage inverts, right of way monuments, plotting
of said field information, mapping projects, and any other tasks deemed necessary by the
District One Survey Unit. All survey information submitted must be acceptable for design
purposes and be formatted per IDOT specifications. All data collected must comply with IDOT
CADD standards and use standard IDOT survey point codes.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents, must be an lllinois
Licensed Land Surveyor or an lllinois Licensed Professional Engineer.

e The person who will perform the QA/QC review work of all milestone submittal
documents must be an lllinois Licensed Land Surveyor or an lllinois Licensed
Professional Engineer.

The prime firm must be prequalified in the Special Services (Route Survey) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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23.

Job No. P-91-375-10, Various Route Surveys, Various Routes, Various Counties, Region
One / District One

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:30 A.M. at the
Region One / District One Office in Schaumburg.

Phase | engineering services are required for surveys of various roadway projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on as-needed basis. All work for this project will be in English units.

The Consultant's work may include route surveys, topographic surveys, cross sections, profiles,
existing and proposed centerline alignments, drainage inverts, right of way monuments, plotting
of said field information, mapping projects, and any other tasks deemed necessary by the
District One Survey Unit. All survey information submitted must be acceptable for design
purposes and be formatted per IDOT specifications. All data collected must comply with IDOT
CADD standards and use standard IDOT survey point codes.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents, must be an lllinois
Licensed Land Surveyor or an lllinois Licensed Professional Engineer.

e The person who will perform the QA/QC review work of all milestone submittal
documents must be an lllinois Licensed Land Surveyor or an lllinois Licensed
Professional Engineer.

The prime firm must be prequalified in the Special Services (Route Survey) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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24,

Job No. D-91-376-10, Various Land Surveys, Various Routes, Various Counties, Region
One / District One

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2010 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project must be in English units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of the same. Some GIS and database work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
must be an lllinois Licensed Professional Land Surveyor.

e The person who will perform the QA/QC review work of all milestone submittal
documents must be an lllinois Licensed Land Surveyor.

The prime firm must be prequalified in the Special Services (Land Surveys) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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25.

Job No. D-91-377-10, Various Land Surveys, Various Routes, Various Counties, Region
One / District One

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2010 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project must be in English units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of the same. Some GIS and database work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
must be an lllinois Licensed Professional Land Surveyor.

e The person who will perform the QA/QC review work of all milestone submittal
documents must be an lllinois Licensed Land Surveyor.

The prime firm must be prequalified in the Special Services (Land Surveys) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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26.

Job No. D-92-003-06 and D-92-004-06, FAP 595 (IL 5 — John Deere Rd) from West of 38"
St. to 70" St. in Moline, Phase Il Engineering Services, Rock Island County, Region
Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 23, 2010, at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required for the preparation of two sets of contract plans,
roadway plans, structure plans, specifications and estimates for roadway reconstruction and
widening improvements on IL 5 (John Deere Rd) from approximately west of 38" St. to 70" St.
in Moline. All work for this project will be in English units.

This project is expected to consist of widening the existing four-lane roadway to a six-lane
facility, adding dual-left turn lanes, ramp modifications at I-74, eliminating access to 38™ St.
north of IL 5 and the construction of a connector road, adding a new bridge, pavement
reconstruction, shoulder improvements, frontage road modifications, drainage and utility
investigation, culvert replacements and extensions, adding curb and gutter, preparing a
drainage report to determine storm sewer sizes and inlet locations, retaining wall design,
geometric, traffic signal and lighting improvements. It is anticipated that 2 sets of plans will be
required for this project. One set of plans will be designed from west of 38" St. to 53™ St. and
the second set will be from approximately 53 St. to 70" St. This facility is partially access
controlled. Coordination will be required with the City of Moline.

The following structure is included in this project, S.N. 081-0176 — 41° Drive Connector over IL
5 (John Deere Road).

This project may include preparation of traffic management plan, cross sections, contract plans
including roadway plans, structure plans, electrical plans, drainage plans, and traffic signal
plans; drainage system design; special details; and all other work necessary to complete the
plans, special provisions; quantities and cost estimates.

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial survey, bridge condition reports, existing right-of-way plats, traffic data, soils boring
data, and any other available information. The department will also furnish the Consultant with
alignment data, title reports, existing right-of-way plats, and the final design report.

The estimated construction cost for this project is $32,027,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports (must be an lllinois Licensed Professional
Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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27.

Job No. D-92-066-06, FAI 90 (1-90) from Wisconsin State Line to Rockton Rd, Phase I
Engineering Services, Winnebago County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 23, 2010, at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required for the preparation of contract plans, specials and
estimates for roadway reconstruction improvements on 1-90 from approximately the Wisconsin
State Line to Rockton Rd. All work for this project will be in English units.

This project consists of preparing roadway plans for roadway reconstruction, bridge
replacement, a third lane addition, widening shoulders, adding a concrete barrier median,
providing structure plans at Dry Run Creek, improving AR culverts, preparing drainage and
utility plans, as well as upgrading the ramps on the north half of the Rockton Rd. interchange.
Also, anticipated are modifications will be necessary to the ramps at the IL 75 interchange and
to the ramps at Turtle Creek Rest Area.

The following structures are included in this project:

e S.N. 101-0001 - I1-90 SB over Dry Creek
e S.N. 101-0002 - I1-90 NB over Dry Creek

This project may include preparation of traffic management plan, cross sections, contract plans
including roadway, structure, and drainage plans, drainage system design, special details,
special provisions, quantities, and cost estimates.

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial survey, bridge condition reports, existing right-of-way plats, soils boring data,
structure geotechnical report (SGR), approved type, size and location drawing (TSL) and any
other available information.

The estimated construction cost for this project is $48,200,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports (must be an lllinois Licensed Professional
Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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28.

Job No. C-92-098-10, US 20 Freeport Bypass, Phase lll Construction Inspection,
Stephenson County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires a 15% DBE Participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2010 at 10:30 A.M. at the
Region Two/District Two Office in Dixon.

Phase Ill engineering services are required for the construction inspection of US 20 Freeport
Bypass from approximately west of Freeport to west of IL 26. All work for this project will be in
English units.

This project consists of grading, earthwork operations to build the proposed embankment for the
future WB mainline US 20 and a frontage road, construction of the Pecatonica River Bridge,
Jane Addams Trail Bridge, a triple box culvert at the Western Tributary and a dual 90 inch pipe
extension at the Eastern Tributary, bituminous concrete paving and aggregate shoulder work,
and any other miscellaneous improvements.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete this project. The requirements may include, but are not limited to, inspection and
documentation of pay quantities, on-site material testing, Nuclear Density testing and material
quality assurance testing, construction staking layout as required, generate and process before
and after TIN models for determining earthwork quantities and other miscellaneous survey be
needed to provide to the Resident and any other work required to complete the project. The
Consultant will be responsible for the completion of the work in accordance with the plans and
specifications. The Consultant will assist the Resident Engineer with all documentation of the
project.

The following structures are expected to be included in this project:

e S.N. 089-0082 - US 20 over Pecatonica River

e S.N. 089-0083 - US 20 over (Jane Addams Trail Bridge formerly Wisconsin
Southern Railroad)

e S.N. 089-2018 — Frontage road over the unnamed Western Tributary

e S.N. 089-2025 — Frontage road over unnamed Tributary

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting the prime Consultant and subconsultant(s)
will disclose all current relationships with contractors.
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The project is scheduled for construction during Calendar years 2010 through 2012 construction
seasons. The Consultant will be required to complete and submit final measurements,
calculations and contract recorded documents to the department no later than 6 weeks after the
completion of the project. The completion date for this project will be completed 36 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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29.

Job No. D-92-088-92, FAP 301 (US 20) from Gear St. to Main St. in Galena, Phase Il
Engineering Services, Jo Daviess County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2010, at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase |l engineering services are required for the preparation of contract plans and estimates
for the roadway improvements on US 20 from approximately Gear St. to Main St. in Galena. All
work for this project will be in English units.

This project consists of pavement reconstruction and widening, intersection geometric
improvements, open ditches in this area are prone to flooding and will be replaced with new
storm sewer, left-turn lanes will be added, traffic management plan, proposed retaining walls,
horizontal and vertical profile changes, sidewalk improvement, traffic signals, install curb and
gutter and evaluate high accident locations. This is a historic area and coordination will be
necessary with the City of Galena.

This project may include preparation of traffic management analysis, cost estimate, cross
sections, accident analysis, type, size and location drawings, contract plans including roadway
plans, drainage plans, and traffic signal plans; drainage system design, special details, special
provisions, quantities and cost estimates; and all other work necessary to complete the plans.

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial survey, bridge condition reports, accident statistics, existing right-of-way plats,
traffic data, soils boring data, and any other available information.

The estimated construction cost for this project is $5,600,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

Professional Transportation Bulletin 155 Publish February 4, 2010



e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports (must be an lllinois Licensed Professional
Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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30.

Job No. D-92-007-93, FAP 303 (IL 173) from Alpine Rd to East of Mitchell Rd. in Loves
Park, Phase Il Engineering Services, Winnebago County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 27, 2010, at 10:30 A.M. at the
Region Two, District Two Office in Dixon.

Phase Il engineering services are required for the preparation of contract plans, specification,
and estimates for roadway reconstruction improvements on IL 173 from approximately Alpine
Rd. to east of Mitchell Rd. in Loves Park. All work for this project will be in English units.

This project is expected to consist of preparing roadway plans for roadway reconstruction,
adding thru lanes, providing right and left turn lanes, proposed profile changes, adding curb and
gutter and ditch work, intersection improvements, proposed traffic signal improvements,
preparing a drainage report to determine storm sewer sizes and inlet locations and across road
culvert improvements, drainage ditch relocations and access relocation. This roadway is
access controlled and a copy of the Access Plan will be provided by the department.

This project may include preparation of traffic management plan, cross sections, revisions to
proposed right-of-way documents, contract plans including roadway and drainage plans,
drainage system design, special details, traffic signal work, special provisions, quantities, and
cost estimates.

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial survey, bridge condition reports, existing right-of-way plats, type, size and location
drawing, traffic data, soils boring data, and any other available information. The department will
also furnish the Consultant with alignment data, Title Reports, existing Right-of-Way Plats, and
proposed Right-of-Way requirements when available.

The estimated construction cost for this project is $20,535,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports (must be an lllinois Licensed Professional
Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be complete by Sub
and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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31.

Job No. P-92-058-10, FAP 595 (IL 5 — John Deere Rd) from 16" St. to 70" St. in Moline,
Phase | - Land Survey Services, Rock Island County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 29, 2010, at 1:30 P.M. at the
Region Two, District Two Office in Dixon.

Phase | engineering services are required for the preparation of land acquisition documents and
associated material for IL 5 (John Deere Rd.) from approximately 16" St. to 70" St. in Moline.
All work for this project will be in English units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, survey control points and proposed right-of-way requirements.

The Consultant's work is anticipated to include easement plats, verify section corners, prepare
legal descriptions, stake proposed right-of-way, prepare staking plans, and sign and seal final
plats and legal descriptions. All data must be based on the coordinate system supplied by the
department.

The estimated construction cost for this project is $32,027,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Surveyor). Land Surveys prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the Special Studies (Land Surveys) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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32.

Job No. C-92-095-10, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/ District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 4, 2010 at 10:30 A.M. at the Region
Two, District Two Office in Dixon.

Phase Ill engineering services are required to provide construction inspection for various
projects in District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering serviced required to
complete these projects. The project may include the inspection and documentation of pay
quantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant will be required to complete and submit final measurements, calculations, and
contract record documents to the department no later than six (6) weeks after the completion of
the project. The completion date for this project will be 30 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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33.

Job No. C-92-096-10, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/ District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2010 at 10:30 A.M. at the Region
Two, District Two Office in Dixon.

Phase Ill engineering services are required to provide construction inspection for various
projects in District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The projects may include the inspection and documentation of pay
guantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant will be required to complete and submit final measurements, calculations, and
contract record documents to the department no later than six (6) weeks after the completion of
the project. The completion date for this contract will be 30 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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34.

Job No. C-92-097-10, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/ District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 5, 2010 at 1:30 P.M. at the Region
Two, District Two Office in Dixon.

Phase IIl engineering services are required to provide construction inspection for various
projects in District Two. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete these projects. The project may include the inspection and documentation of pay
guantities, on-site material testing, and material quality assurance testing, construction staking
layout as required, and all other work required to complete the project. The Consultant will be
responsible for the completion of the work in accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. The
various proposed projects may consist of patching and resurfacing, bridge repair, bridge
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment,
and/or new roadway projects.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping. It is anticipated that the
department will do all off site material inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant will be required to complete and submit final measurements, calculations, and
contract record documents to the department no later than six (6) weeks after the completion of
the project. The completion date for this contract will be 30 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer

e The Materials Coordinator
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e The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician
e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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35. Job No. P-93-035-01 & D-93-032-10, IL 178 (FAS 1279), Phase | & Il for lllinois River Bridge
Replacement, LaSalle County, Region Two, District 3

This project will utilize the Cost-Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 23, 2010 at 10:00 A.M. at the
Region Two, District Three Office in Ottawa.

Phase | and Phase Il engineering services are required. Phase | includes the preparation of a
Combined Design Report, Environmental Assessment (anticipated to be a categorical
exclusion) and Phase Il includes final contract plans for the replacement of the structure over
the lllinois River, south of Utica. All work for this project will be in English units.

The anticipated work consists of the replacement of the existing bridge with a structure to carry
two lanes of IL 178 and a multi-use path over the lllinois River south of Utica, IL. Limits of the
improvement shall include sufficient length to make all horizontal and vertical connections to
replace the existing structure.

Phase | work is anticipated to include data collection; route survey; subsurface explorations,
general geotechnical services, possible alternate alignment studies; crash analysis; intersection
design studies; traffic analysis; preparation of the Combined Design Report, Environmental
Assessment (EA); Bridge Condition Report, bridge type studies, structure geotechnical reports,
type size and location drawings (TS&Ls), air analysis, drainage studies; pavement design; cost
estimates; public involvement, public hearing presentations (including exhibits) and all other
related work necessary to complete Phase I.

Phase Il work will consist of the preparation of structure plans and preliminary and final contract
plans, special provisions and estimates and all other related work necessary to complete Phase
Il.

The following structure S.N. 050-0088 - Carrying IL 178 over the lllinois River, is anticipated to
be included in the project.

The department will furnish the Consultant with any available construction plans, microfilm
plans, field notes, traffic data, aerial photography, existing ground survey; crash statistics,
agency coordination, utility coordination and correspondence, right-of-way data as available,
archaeological, historical, biological survey, and hazardous waste survey coordination.

The estimated construction cost for this project is $20,150,000. The completion date for Phase |
will be 18 months after authorization to proceed. Phase Il will be negotiated for the preparation
of structure plans and preliminary and final contract plans, special provisions and estimates
near the completion of Phase |. Phase Il will be completed within 18 months after authorization
to proceed with Phase II.
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Key personnel listed on Exhibits A and B for this project must include:
e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents and will be responsible for all
geometric studies and report preparation (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The drainage engineer, who will be responsible for all drainage work and investigations
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform/supervise the work in the area of geotechnical analysis and
the preparation of reports (must be an lllinois Licensed Professional Engineer). The
Geotechnical Services prequalification categories [Geotechnical Services (Subsurface
Exploration, General Geotechnical Services, and Structure Geotechnical Reports (SGR)]
requirement may be completed by Sub and/or Prime Consultant.

e The person who will perform the QC/QA review work of all milestone submittals (must be an
lllinois Licensed Professional Engineer for roadway work and an lllinois Licensed Structural
Engineer for structure work with adequate plan review experience).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Reconstruction/Major Rehabilitation)
Highways (Roads and Streets)

In addition, the prime Consultant must be prequalified in at least three (3) of the following

Structure, Major River Bridges categories: Steel Girder, Tied Arch, Segmental Concrete Box

Girders, Continuous/Cantilever Truss, and/or Cable Stayed Girders.

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's
staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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36.

Job No. D-93-031-10, District-wide Subsurface Utility Engineering, Various Routes,
Various Counties, Region Two, District Three

The project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010 at 10:00 A.M. at the
Region Two, District Three Office in Ottawa.

Phase [, Il and lll engineering services are required for subsurface utility engineering on
approximately 10 to 20 projects throughout the district for use primarily on Phase | and Il
projects. There may be projects during Phase Ill. Work orders under a blanket agreement will
be negotiated and authorized by the department on an as-needed basis. All work for this project
will be in English units.

The Consultant shall respond within 24 hours to the district after receiving each work order
assignment to discuss the scope of work, negotiate hours of work, equipment required and
direct cost. After the department gives the Consultant authority to proceed, the Consultant shall
commence work within 10 calendar days. The subsurface utility engineering consists of
providing the district with existing utility location information in written documents and electronic
CADD files for the various projects assigned. This information shall be obtained by researching
all utility company's records, which have facilities in the area, and by performing actual field
surveys to verify and map at the appropriate quality level all existing utilities on the assigned
project. Field surveys are to be performed to horizontally located above ground utility features
including but not limited to poles, manholes, valve boxes, meters, utility designation markings,
etc. The Consultant shall also determine the existence, and approximate horizontal position of
underground utilities through the application of appropriate surface geophysical methods (QL B
data). The exact horizontal and vertical locations of underground utilities shall also be
determined by actually physically locating them (exposing and surveying) at designated spots
with use of special boring/excavating equipment insured not to damage existing utilities (QL A
data). Field information obtained and recorded in the field books shall be drafted on plan sheets
in electronic format using current MicroStation and Geopak software utilized by the department.

The department will furnish the Consultant with any available as-built plans and/or microfilm
plans, any available survey field notes, alignment data, cross ties, design CADD files, or
benchmarks.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option to renew by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work

documents (must be experienced in managing multiple subsurface utility engineering
projects in an urban environment and be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work required for surveying (must be experienced in survey
of utility features and an lllinois Licensed Land Surveyor and/or Licensed Professional
Engineer).

The person(s) who will perform the QC/QA review work of all milestone submittals must be
an lllinois Licensed Professional Engineer.

The Statement of Interest must also include the following:

The Consultant's ability to provide staff and equipment for simultaneous projects at different
locations.

The Consultant's surface geophysical techniques, such as electromagnetic, magnetic, etc.

The Consultant's excavation techniques by use of test holes using compressed air vacuum
excavation or comparable non-destructive equipment (hydro excavating is prohibited).

A statement of the firm’s ability to perform the work within the time frame described.

A plan for developing a local office if the workload warrants.

The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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37.

Job No. C-93-071-10, I-80 (New Interchange at Brisbin Road), Phase lll Project, Grundy
County, Region Two, District Three.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010 at 1:00 P.M. at the Region
Two, District Three Office in Ottawa.

Phase Ill engineering services are required for construction inspection of the new interchange
on 1-80 at Brisbin Road and the reconstruction of the intersection of US 6 at Brisbin Road. Work
includes, but is not limited to, construction inspection for the removal and replacement of the
Brisbin Road overpass at 1-80; the reconstruction of Brisbin Road within the project limits; the
construction of diamond type interchange ramps; the construction of a bridge over the Collins
Run waterway for each of two ramps; the reconstruction of the intersection of Brisbin Road and
US 6; the relocation of the intersection of North Road (TR 11) with Brisbin Road and the "fill-in"
and elimination of a surface water pond in the southwest quadrant of the interchange,

The following structures are included:

e S.N. 032-0058 - (Brisbin Road over 1-80)
e S.N. 032-0117 - New eastbound ramp over Collins Run - ramp B
e S.N. 032-0118 - New westbound ramp over Collins Run - ramp C

The Consultant will perform on-site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, verify construction layout,
provide geotechnical and material inspection and on-site testing, prepare records, maintain
documentation, and any other duties that would require the services of an engineer to complete
this project in a timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant
or one of their subconsultants on the same project or on material coming in from the same plant
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all
current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
testing and survey equipment necessary to complete this project. The anticipated construction
completion date is June 30, 2012. The Consultant must complete and submit final
measurements, calculations and final contract records documents to the department no later
than six (6) weeks after completion of this project.

The Consultant will furnish an assistant Resident Engineer and an adequate staff to perform the

duties required to fulfill the engineering requirements in accordance with the department policies
for this project.
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Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer is
desired). A current IDOT Construction Documentation certification, Level | HMA and PCC
training certificates and ICORS training are also required

e The Inspectors. (one to four individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification, Level | HMA and
PCC training certificates and ICORS training are required.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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38.

Job No. C-93-073-10, Various Phase Ill Projects, Various Routes, Various Counties,
Region Two/District Three

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 26, 2010 at 10:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation throughout District 3. The various
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping,
milling and resurfacing, bridge repair and replacement, concrete pavement, and pavement
marking. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 24 months after authorization to
proceed. The agreement with the Consultant will include an option to renew by the department
for an additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (with current IDOT Construction Documentation
certificate.) Also must be certified to perform the Nuclear Density Testing (include nuclear
license); and QC/QA Level | HMA and PCC testing and ICORS training.

e The Inspectors certified to perform the Nuclear Density Testing (include nuclear license);

and QC/QA Level | HMA and PCC testing and ICORS training.
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The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov

Professional Transportation Bulletin 155 Publish February 4, 2010


mailto:SOIPTB@dot.il.gov

39.

Job No. C-93-074-10, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/District Three

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 26, 2010 at 1:00 P.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation throughout District 3. The various
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping,
milling and resurfacing, bridge repair and replacement, concrete pavement, and pavement
marking. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 24 months after authorization to
proceed. The agreement with the Consultant will include an option to renew by the department
for an additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (with current IDOT Construction Documentation
certificate.) Also must be certified to perform the Nuclear Density Testing (include nuclear
license); and QC/QA Level | HMA and PCC testing and ICORS training.

e The Inspectors certified to perform the Nuclear Density Testing (include nuclear license);

and QC/QA Level | HMA and PCC testing and ICORS training.
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The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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40.

Job No. C-93-075-10, Various Phase lll Projects, Various Routes, Various Counties,
Region Two/District Three

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 27, 2010 at 10:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation throughout District 3. The various
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping,
milling and resurfacing, bridge repair and replacement, concrete pavement, and pavement
marking. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 24 months after authorization to
proceed. The agreement with the Consultant will include an option to renew by the department
for an additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (with current IDOT Construction Documentation
certificate.) Also must be certified to perform the Nuclear Density Testing (include nuclear
license); and QC/QA Level | HMA and PCC testing and ICORS training.

e The Inspectors certified to perform the Nuclear Density Testing (include nuclear license);

and QC/QA Level | HMA and PCC testing and ICORS training.
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The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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41.

Job No. C-94-068-10, US 24, from Summum to Astoria, Construction Inspection Services,
in Fulton County Region Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 27, 2010 at 10:30 A.M. at the
Region Three, District Four Office in Peoria.

Phase Ill engineering services are required for construction inspection for the improvement of
US 24. The Consultants work is expect to consist of field inspection, supervision, field materials
testing (including, but not limited to PCC, HMA and embankment testing), material certification
and all documentation for this project. The project is Contract 88733 and consists of the
widening and resurfacing on US 24 from Summum to Astoria. This contract is scheduled for the
June 11, 2010 letting.

The Consultant staff will report to a District Resident Engineer/Technician on this project. The
Consultant will be required to perform on-site inspection, verification of contractor staking,
maintain documentation, and any other duties that would be required by the Resident
Engineer/Technician to complete these projects on a timely basis and in accordance with the
State Specifications and Guidelines. Overnight lodging may be required.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the
same plant is prohibited. At the negotiation meeting, the prime Consultant and sub-
consultants(s) will disclose all current relationships with contractors.

The Consultant must complete and submit final measurements, calculations, and final contract
records documents to the department no later than six (6) weeks after the completion of the
project. The completion date for this contract will be December 31, 2011.

Key personnel listed on Exhibit A of the Statement of Interest for this project must include:

e The Liaison Engineer (with current IDOT Construction Documentation certificate)

e The Construction Inspector(s) (with current IDOT Construction Documentation
certificate)

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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42.

Job No. C-94-070-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all sub-consultants the Prime Consultant will
be using is scheduled to attend a negotiation meeting on April 23, 2010 at 1:30 P.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for construction inspection. Construction inspection
is required for the inspection, supervision, material testing, certification, documentation, and
field inspection for roadway rehabilitation throughout District Four. The various types of jobs to
be staffed by Consultants will be, but are not limited to, route and seal, patching, traffic signals,
landscaping, milling and resurfacing and pavement marking. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The Consultant will also be asked to furnish approved personnel to assist a district Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications and lllinois
Construction Records System (ICORS) software for downloading to the Consultant’s computer.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
a project. The completion date for this project will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume all duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction

Documentation certificate (Include the Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities) and proof of taking S50 — Construction
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Materials Inspection Documentation and Materials Management for Resident Engineers in
the last 3 years.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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43.

Job No. D-94-036-09, FAP 315 (IL 336) from West of CH34 in Hanna City to 1-474 in Peoria
County, Phase |l project, Region Three/District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all sub-consultants the Prime Consultant will
be using is scheduled to attend a negotiation meeting on April 26, 2010 at 9:00 A.M. at the
Region Three, District Four Office in Peoria.

Phase |l engineering services are required for route survey (pick-up), land surveys, highway
drainage design, preparation of structure plans, roadway plans, necessary right-of-way
documents, and any other related work necessary to complete final plans, special provisions,
and cost estimates for approximately 7.2 miles of IL 336 project which is predominantly a new
four-lane freeway on new alignment. All work for this project will be in English units.

This work is expected to include three interchanges, at CH 34, at Taylor Rd./CH 40, and at
Maxwell Road. The work will also involve two dual structures over the roadway and five bridges
over the expressway, and other various drainage structures.

The department will furnish the Consultant with available field survey notes, Design Report,
Location Drainage Study, Structure Geotechnical Reports, Geotechnical Report, soil borings,
existing plans, electronic DTM files, and other pertinent electronic files developed in Phase |,
and any other available information.

The construction cost for this project is estimated at $95,540,000. The completion date for this
project will be 30 months after the authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed Land
Surveyor). Route Survey prequalification categories requirement may be completed by
Sub and/or Prime Consultant.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land

Surveyor). Land Survey prequalification categories requirement may be completed by
Sub and/or Prime Consultant.

Professional Transportation Bulletin 155 Publish February 4, 2010



e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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44,

Job No. C-94-071-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all sub-consultants the Prime Consultant will
be using is scheduled to attend a negotiation meeting on April 26, 2010 at 10:30 A.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for construction inspection. Construction inspection
is required for the inspection, supervision, material testing, certification, documentation, and
field inspection for roadway rehabilitation throughout District Four. The various types of jobs to
be staffed by Consultants will be, but are not limited to, route and seal, patching, traffic signals,
landscaping, milling and resurfacing and pavement marking. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The Consultant will also be asked to furnish approved personnel to assist a district Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications and lllinois
Construction Records System (ICORS) software for downloading to the Consultant’s computer.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
a project. The completion date for this project will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

¢ The Liaison Engineer who will assume all duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction

Documentation certificate and proof of taking S50 — Construction Materials Inspection
Documentation and Materials Management for Resident Engineers in the last 3 years.
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The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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45.

Job No. P-94-015-10, Various Geotechnical Investigations, Various Routes, Various
Counties, Region Three/ District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010 at 10:30 A.M. at the
Region Three, District Four Office in Peoria.

Phase | and/or |l engineering services are required for roadway and structure borings,
geotechnical investigations, coring and core evaluations of structures and pavement for
investigations, preparation of Geotechnical Reports, and specialized geotechnical analysis and
design as needed at various locations in District Four. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project may be in either English or metric units.

The Consultant's work is expected to include all management, layout, provisions for traffic
control, drilling, laboratory testing, analysis, drafting, and report preparation necessary for
Roadway and Structure Geotechnical Reports or other projects as assigned. All work shall be
in accordance with the Department’s Geotechnical Manual.

The department will furnish the Consultant with plan and profile drawings, plus a cover sheet
and typical cross-sections, or CADD files containing these drawings; proposed storm sewer
invert elevations; alignment ties, grade information, and elevations; proposed pavement
structures; and name and address of private property owners, where applicable.

The completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Senior Soils Engineer for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Soils Engineer (the individual who is
directly in charge of the development of the reports).

e The drilling technician who performs the logging in the field (must have a minimum of
five years experience).

e The person who will perform the QC/QA review work of all milestone submittals
documents(must be an lllinois Licensed Professional Engineer)
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The prime firm must be prequalified in the following categories to be considered for this project:

Geotechnical Services (Subsurface Explorations)
Geotechnical Services (General Geotechnical Services)
Geotechnical Services (Structure Geotechnical Reports (SGR))

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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46.

Job No. C-94-072-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all sub-consultants the Prime Consultant will
be using is scheduled to attend a negotiation meeting on April 26, 2010 at 1:30 P.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for construction inspection. Construction inspection
is required for the inspection, supervision, material testing, certification, documentation, and
field inspection for roadway rehabilitation throughout District Four. The various types of jobs to
be staffed by Consultants will be, but are not limited to, route and seal, patching, traffic signals,
landscaping, milling and resurfacing and pavement marking. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The Consultant will also be asked to furnish approved personnel to assist a district Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications and lllinois
Construction Records System (ICORS) software for downloading to the Consultant’s computer.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
a project. The completion date for this project will be 48 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume all duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).
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e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction
Documentation certificate (Include the Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities) and proof of taking S50 — Construction
Materials Inspection Documentation and Materials Management for Resident Engineers in
the last 3 years.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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47.

Job No. C-94-069-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using is scheduled to attend a negotiation meeting on April 23, 2010 at 10:30 A.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for construction inspection. Construction inspection
is required for the inspection, supervision, material testing, certification, documentation, and
field inspection for roadway rehabilitation throughout District Four. The various types of jobs to
be staffed by Consultants will be, but are not limited to, route and seal, patching, traffic signals,
landscaping, milling and resurfacing and pavement marking. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The Consultant will also be asked to furnish approved personnel to assist a district Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications and lllinois
Construction Records System (ICORS) software for downloading to the Consultant’s computer.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
a project. The completion date for this project will be 48 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume all duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

Professional Transportation Bulletin 155 Publish February 4, 2010



e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction
Documentation certificate (Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities) and proof of taking S50 — Construction Materials

Inspection Documentation and Materials Management for Resident Engineers in the last 3
years.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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48.

Job No. C-94-073-10, Project Implementation Manager, Various Projects, Various
Counties, Region Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using is scheduled to attend a negotiation meeting on April 27, 2010 at 1:30 P.M. at the
Region Three, District Four Office in Peoria.

Phase Il engineering services are required for an engineering Project Manager. The
Consultant Project Manager (PM) will manage/supplement various IDOT local agency
processes and/or projects throughout the District. The work may involve working directly with
the local agency and/or its’ consulting firm. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or Metric units.

The Project Manager will also be asked to supplement various aspects of the Project
Implementation, Project Support Section of District Four. The work may involve working directly
with contractors, suppliers or other entities doing business with IDOT.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work. veying projects, may not be managed by a Consultant that they
managed.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The PM will be expected to perform work similar to the IDOT Local Roads and Project Support
staff. The PM may be expected to perform the work in the district office. The work may include
engineering, technical, management, and administrative services to assist bringing to
completion as expeditiously as possible numerous projects.

The completion date for this contract will be 48 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer)

e The person who will assume the duties of Project Engineer, that individual-in-charge of the
day-to-day program management work (must be an lllinois Licensed Professional Engineer).

e The person who will perform and/or review bridges and structures (must be an lllinois
Licensed Professional Engineer.)
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It is preferred that any personnel intended for use by the Consultant has taken the following
classes in the past three years:

e S14 - Documentation of Contract Quantities
e S50 — Construction Materials Inspection Documentation
e Materials Management for Resident Engineers

Statements of Interest must also provide the approach the firm will take on this project,
managing experience and Local Road project experience. The prime firm must be prequalified
in the following categories to be considered for this project:

Special Services (Construction Inspection)
Highways (Roads and Streets)
Structures (Advanced: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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49.

Job No. C-95-021-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Five.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 22, 2010 at 9:00 A.M. at the
Region Three, District Five Office in Paris.

Phase lll engineering services are required to provide construction inspection services for
various projects throughout District 5. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric Units.

The Consultant will be required to furnish adequate qualified staff as approved by the district to
assist in performing the required inspection, layout, and other duties to allow the timely
completion of projects in accordance with state specifications. Projects requiring staffing may
include, but not limited to, District wide patching and resurfacing contracts, or specific bridge
projects, resurfacing, or urban rehabilitation projects. The Consultant will be required to assist
in performing on site inspections, layout including design changes, provide construction layout
when not provided for in the contract plans, provide geotechnical inspection and testing, prepare
records, maintain documentation, and provide general assistance as member of a field crew.
The department will furnish the Consultant with a Resident Engineer/Technician to direct the
Contractor and to direct/coordinate the activities of the Consultant’s staff. The department will
also furnish the construction plans and specifications.

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with
IDOT’s Resident Engineer/Technician. The Consultant may also be asked to furnish a
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.
lllinois Construction Records System (ICORS) software will be provided for downloading on the
Consultant’s computer(s).

The Consultant’s personnel will be required to provide a vehicle for their use on construction
sites and for traveling between projects, material plants, and weigh scales. The Consultant
must also provide their own inspection equipment, testing equipment, layout equipment, cell
phones, and any other equipment deemed necessary to complete the work. The duration of
time spent at a single location may vary as a function of work assignment needs.

The Consultant’s personnel must have a good working knowledge of the department’s
specifications, the department's Construction Manual, Project Procedures Guide and
documentation and inspection procedures.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.
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This contract is scheduled for the 2010, 2011, and 2012 construction seasons. The completion
date for this contract will 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

Materials Coordinator

The Documentation Technician (The person actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Survey Chief

Construction Inspector (Personnel must have the level of training necessary as outlined
in the department’s “Project Procedures Guide”)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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50.

Job No. C-95-022-10, Construction Inspection, Various Routes, Various Counties, Region
Three/District Five.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 22, 2010 at 10:30 A.M. at the
Region Three, District Five Office in Paris.

Phase lll engineering services are required to provide construction inspection services for
construction projects throughout District 5. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric Units.

The Consultant will be required to furnish adequate qualified staff as approved by the district to
assist in performing the required inspection, layout, and other duties to allow the timely
completion of projects in accordance with state specifications. Projects requiring staffing may
include, but not limited to, District wide patching and resurfacing contracts, or specific bridge
projects, resurfacing, or urban rehabilitation projects. The Consultant will be required to assist
in performing on site inspections, layout including design changes, provide construction layout
when not provided for in the contract plans, provide geotechnical inspection and testing, prepare
records, maintain documentation, and provide general assistance as member of a field crew.
The department will furnish the Consultant with a Resident Engineer/Technician to direct the
Contractor and to direct/coordinate the activities of the Consultant’s staff. The department will
also furnish the construction plans and specifications.

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with
IDOT’s Resident Engineer/Technician. The Consultant may also be asked to furnish a
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.
lllinois Construction Records System (ICORS) software will be provided for downloading on the
Consultant’s computer(s).

The Consultant’s personnel will be required to provide a vehicle for their use on construction
sites and for traveling between projects, material plants, and weigh scales. The Consultant
must also provide their own inspection equipment, testing equipment, layout equipment, cell
phones and any other equipment deemed necessary to complete the work. The duration of
time spent at a single location may vary as a function of work assignment needs.

The Consultant’'s personnel must have a good working knowledge of the department’s
specifications, the department's Construction Manual, Project Procedures Guide and
documentation and inspection procedures.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.
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This contract is scheduled for the 2010, 2011, and 2012 construction seasons. The completion
date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

Materials Coordinator

The Documentation Technician (The person actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Survey Chief

Construction Inspector (Personnel must have the level of training necessary as outlined
in the department’s “Project Procedures Guide”)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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51.

Job No. D-96-185-10, Various Geotechnical Investigations, Various Routes, Various
Counties, Region Four/District Six

This project will use the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 27, 2010 at 10:00 A.M. at the
Region Four, District Six Office in Springfield.

Phase | and/or Il engineering services are required for all work needed to perform subsurface
explorations and prepare geotechnical recommendations and/or reports for roadway and
structure improvements throughout District Six. Work could consist of soil borings, rock coring,
pavement coring, laboratory testing, geotechnical analysis, report preparation and all other work
needed to provide adequate subsurface information and geotechnical recommendations. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed business. All work may be in either English or metric units.

This project includes all management, layout, provisions for traffic control, drilling, clearing,
laboratory testing, geotechnical analysis, presentation of subsurface data, and report
preparation as required. The Consultant drilling equipment must be equipped with a fully
automatic SPT hammer and be capable of accessing locations in a variety of terrain as
required. The Consultant must use gINT software for preparation of final boring logs.

The department will furnish the Consultant with subsurface exploration plans, geotechnical
design criteria, preliminary structure design information, and other information as appropriate for
each work order.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will perform the duties of the Senior Geotechnical Engineer responsible for
all aspects of the work (must be an lllinois Licensed Professional Engineer with a minimum
of 5 years demonstrated experience with geotechnical issues related to roadway and bridge
design and construction).

e The person who will perform the duties as Geotechnical Lead Engineer for Structure
Geotechnical Reports (must be an lllinois Licensed Professional Engineer or Structural
Engineer).

e The person who will perform the duties as Geotechnical Lead Engineer for General
Geotechnical Services (must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Staff Geotechnical Engineer who will be
performing analyses and preparing reports.

e The person(s) who will perform the duties of on-site Field Drilling Supervisor who directs
field operations, performs field logging, and performs field testing.
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e The person(s) supervising laboratory testing.
The prime firm must be prequalified in the following categories to be considered for this project:

Geotechnical Services (Subsurface Explorations)
Geotechnical Services (General Geotechnical Services)
Geotechnical Services (Structure Geotechnical Reports (SGR))

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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52.

Job No. C96-186-10, Construction Inspection, Various Routes, Various Counties, Region
Four/District Six

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:00 A.M., at the
Region Four, District Six Office in Springfield.

Phase Il construction engineering services are required to provide construction inspection for
various projects throughout the District. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed business. All work may be in
either English or metric units.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, materials testing, prepare records, maintain documentation, submit pay estimates,
change orders and any other duties that would require the services of an engineer to complete
this project on a timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project

The estimated construction costs for these projects may range from $100,000 to $30,000,000.
The various projects are scheduled for construction during the calendar year 2010, 2011 and
2012 construction seasons. The completion date for this contact will be 30 months after
authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer

e Materials Coordinator

e The Documentation Technician (The person actively performing the documentation on

the project must possess a current IDOT Construction Documentation certificate.

Include the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)
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e The Survey Chief

e Construction Inspector(s) (2 to 10) (Personnel must have the level of training necessary
as outlined in the department’s “Project Procedures Guide”)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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53.

Job No. D-96-121-10, FAP 666 (Business Loop 55/Sixth Street), Phase /Il Engineering for
the Rehabilitation Business 55/Sixth Street from Stanford Avenue to |-55 in Springfield,
Sangamon County, Region Four, District Six.

The project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 17% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend an initial Scope of Services meeting on April 27, 2010 at 1:30
P.M. at the District Six Office in Springfield.

Phase | and/or Il engineering services are required for the improvement of Business 55/Sixth
Street.  Work is anticipated to include the preparation of a Combined Design Report,
environmental evaluation (anticipated to be a categorical exclusion)and final contract plans for
the add lane rehabilitation of Business 55/6th Street from north of Stanford Avenue to the 1-55/1-
72/6™ Street Interchange in Springfield. A key planning tool will include a public involvement
program based upon the principles of Context Sensitive Solutions. All work for this project will
be in English units.

The anticipated work may include pavement rehabilitation of the roadway to provide three travel
lanes in each direction throughout the entire length of the project with the appropriate turn lanes
and variable width median. Therefore, this project may consist of widening and resurfacing,
pavement removal and replacement, adding lanes and barrier median, curb and gutter, storm
sewer, manholes and inlets, upgrading sidewalks, providing right and left turn lanes, installing
traffic signals, upgrading intersections, various side road and frontage road realignments, and
coordination with the city of Springfield, village of Southern View and other local entities.

The Consultant’'s work may include preparation of a Combined Design Report, traffic and
access management analysis, cost estimates, accident analysis, hydraulic studies, public
involvement activities, geometric analysis, peer review of the District's Geometrics (final IDS to
be completed by the District), roadway plans, cross sections, right-of way documents, drainage
system design, special details, special provisions, and all other work required to complete
Phase | and Il associated with the entire project.

The department will furnish the Consultant with the available survey notes, aerial photography
and mapping, existing construction plans, existing right-of-way information, accident data, traffic
data, utility coordination, environmental coordination and any other available information.

The estimated construction cost for this project is $16,000,000. The completion date for Phase |
will be 18 months after authorization to proceed. Phase Il will be negotiated near the
completion of Phase |. Phase Il work must be completed within 24 months after authorization to
proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
Location Drainage prequalification category requirement may be completed by Sub
and/or Prime.

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor). Land Survey
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work with
adequate plan review experience).

e The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
public meetings and public hearings, organizing work groups and press conferences,
drafting press releases and property owner contact letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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54.

Job No. D-96-516-05, FAI 55 (I-55), Phase | Engineering for the Interstate Reconstruction
of 1-55 from south of Toronto Rd in Springfield to the [-55/BUS I-55 Merge north of
Sherman, Sangamon County, Reqgion Four, District Six.

The project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend an initial Scope of Services meeting on April 29, 2010 at 1:30
p.m. at the District Six Office in Springfield.

Phase | engineering services are required for the preparation of a Combined Design Report and
Environmental Assessment (EA) for the interstate reconstruction which includes the addition of
a third lane in each direction and redesign of the interchanges within the corridor from south of
Toronto Road in Springfield to the I-55/BUS I-55 merge north of Sherman. It is anticipated the
third lane will be added within the median. Improvements to adjacent crossroad intersections
may be identified through the process. A key planning tool will include a public involvement
program based upon the principles of Context Sensitive Solutions. All work for this project will
be in English units.

Phase | may include but not be limited to evaluating operations of the interchanges as well as
mainline |- 55, preparation of Access Justification Reports, and complete bridge inspections and
preparation of Bridge Condition Reports. The Consultant’s work may also include data collection
including traffic counts, development of traffic projections, preparation of base maps and
mosaics, ground survey, accident analysis, traffic and access management analysis, drainage
studies, conceptual plan development, cross sections, cost estimates, geometric analysis, traffic
studies including intersection and interchange design studies (IDS), peer review of the District’s
Geometrics (final IDS’s may be completed by the District), Context Sensitive Solutions (CSS),
and all other work related to complete Phase | associated with the entire project.

The following structures may be included in this project:

SN 084-0117 (Toronto Rd over |-55) SN 084-0050/0051(Clear Lake Ave/l-72 over |-55)
SN 084-0099 (Southwind Rd over I-55) SN 084-0102 (Ridgley Rd over 1-55)

SN 084-0028 (BUS 55/6™ St over I-55) SN 084-0013 (NS RR over |-55)

SN 084-0078 (I-72 over I-55) SN 084-0014-0015 (I-55 over Sangamon Ave)
SN 084-0076/0077 (I-72 over BUS 55/6™ St) SN 084-0016/0017 (I-55 over lllinois Central RR)
SN 084-0037 (11" St over 1-55) SN 084-0101 (Bissell Rd over I-55)

SN 084-0007 (lllinois Central RR over I-55) SN 084-0018/0019 (Sangamon River over |-55)
SN 084-0092 (W. Lake Shore Dr. over I-55) SN 084-0088 (Sherman Rd over I-55)

SN 084-0082/0083 (Stevenson Dr. over I-55) SN 084-0020/0021 (I-55 over BUS 55 & UP RR)
SN 084-0011/0012 (S. Grand Ave. over |-55) SN 084-0100 (Sudduth Rd over I-55)

SN 084-0103 (Cook St. over I-55) SN 084-0022-0023 (I-55 over Fancy Creek)

The department will furnish the Consultant with the available survey notes, aerial photography

and mapping, existing construction plans, existing right-of-way information, accident data, traffic
data, utility coordination, environmental coordination and any other available information.
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The estimated construction cost for this project is $410,000,000. The completion date for this
contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibits A & B for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, traffic noise, community impacts and ecology. Environmental
staffing on Exhibit B must match the staffing presented and approved in the firm’s most
recent Statement of Interest and Financial Condition.

The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/public involvement work he/she has directed involving facilitation
public meetings and public hearings, organizing work groups and press conferences,
drafting press releases and property owner contact letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Environmental Reports (Environmental Assessment)
Location/Design Studies (New Construction/Major Reconstruction)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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55.

Job No. C-97-065-10, Construction Inspection, Various Routes, Various Counties, Region
Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2010 at 10:00 A.M. at the
Region Four, District Seven Office in Effingham.

Phase lll engineering services are required to provide construction inspection services for
construction projects throughout District 7. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric Units.

The Consultant will be required to furnish adequate qualified staff as approved by the district to
assist in performing the required construction inspection, materials inspection, layout, and other
duties to allow the timely completion of projects in accordance with state specifications. Projects
requiring staffing may include, but not limited to, District wide patching and resurfacing
contracts, or specific bridge projects, resurfacing, or urban rehabilitation projects. The
Consultant will be required to assist in performing on site inspections, layout including design
changes, provide construction layout when not provided for in the contract plans, provide
materials testing and inspection, prepare records, maintain documentation, and providing
general assistance as member of a field crew.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the construction plans and specifications.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project. The Consultant may also be asked to
furnish a documentation technician(s) and laptop computer(s) equal to the latest type used by
District 7. lllinois Construction Records System (ICORS) software will be provided for
downloading on the Consultant’s computer(s).

This contract is scheduled for the 2010, 2011, and 2012 construction seasons. The completion
date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e Liaison Engineer (lllinois Licensed Professional Engineer is preferred).

e Construction and Materials inspectors
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e Personnel conducting material tests must have the specific type and level of training
necessary as outlined in the department’s “Project Procedures Guide”

e Personnel on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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56.

Job No. D-97-031-10; Various Phase I/l for Projects, Various Routes, Various Counties,
Region Four, District Seven

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on April 27, 2010, at 1:30 P.M.
in the Region Four, District Seven Office in Effingham.

Phase I/ll engineering services are required for various projects throughout District Seven.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary. The various proposed projects may consist of simple patching and
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing,
and/or new roadway projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,500,000. It is
anticipated that this contract will include approximately 3 to 15 different projects. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed

Professional Engineer and/or an lllinois Licensed Land Surveyor). Land Survey
prequalification category requirement may be completed by Sub and/or Prime.
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e The person who will be in charge of route surveys (must be an lllinois Licensed Land
Surveyor). Route Survey prequalification category requirement may be completed by
Sub and/or Prime.

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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57.

Job No. D-97-030-10; Various Phase I/ll for Projects, Various Routes, Various Counties,
Region Four, District Seven

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on April 27, 2010, at 10:00 A.M.
in the Region Four, District Seven Office in Effingham.

Phase I/ll engineering services are required for various projects throughout District Seven.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary. The various proposed projects may consist of simple patching and
resurfacing, bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing,
and/or new roadway projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,500,000. It is
anticipated that this contract will include approximately 3 to 15 different projects. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed

Professional Engineer and/or an lllinois Licensed Land Surveyor). Land Survey
prequalification category requirement may be completed by Sub and/or Prime.
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e The person who will be in charge of route surveys (must be an lllinois Licensed Land
Surveyor). Route Survey prequalification category requirement may be completed by
Sub and/or Prime.

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 155 Publish February 4, 2010



58.

Job No. D-98-061-01, FAP 42 (IL 127) over Kaskaskia River, Phase |l Project, Clinton
County, Region Five/District Eight.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend the scope of services meeting on April 29, 2010 at 9:30 A.M.
at the Region Five/District Eight Office in Collinsville.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates for replacement of the 23 span steel structure carrying IL 127 over Kaskaskia
River, 2.5 miles south east of Carlyle in Clinton County. The final Bridge Condition Report will
determine the preferred design of the replacement structure and the Consultant will be required
to complete the TS&L plans. Due to the structure location and limited superstructure types, a
Bridge Type Study will not be required. All work for the project will be in English units.

The project is likely to include up to 1,200 feet of roadway work off each end of the proposed
structure. The realignment of Jonathan Road to meet IL 127 just south of the proposed
structure will also be included as part of the Phase Il roadway work. The replacement of this
structure cannot be stage constructed and will be completed under traffic detour(s).

The following structure, SN 014-0014 — FAP 42 (IL 127) over Kaskaskia River, is included in this
project.

The department will furnish the Consultant with available record plans, Project Report, Hydraulic
Report, Bridge Condition Report, right-of-way documents, structure borings, Structure
Geotechnical Report, IDS at Jonathan Road, and any other information as required. The
department will complete the structure borings and Structure Geotechnical Report.

The estimated construction costs for this project $13,500,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the contract documents (must be an
lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway Bridges: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-98-079-10 IL 159 from 0.3 miles South of Beltline to 0.2 miles South of Morrison
Ave. in Collinsville, Phase Ill project, Madison County, District Eight

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This Project requires 20% DBE participation
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2010 at 10:00 A.M. at the
District Eight Office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, material
testing, record maintenance and construction layout for IL 159 from approximately 0.3 miles
south of Beltline to 0.2 miles south of Morrison Ave. in Collinsville. This work is anticipated to
consist of intersection improvements, 5 lane pavement widening and resurfacing, Traffic
Signals, building demolition, misc. drainage improvements, and any other work necessary to
complete construction inspection. All work for this project may be in either English or metric
units.

The Consultant may be required to perform on-site inspection and provide construction layout
as directed by the engineer. The Consultant will also maintain records and documentation and
perform any other duties as directed by the engineer to complete this project on a timely basis.

The Consultant’s work force shall be adequate to allow completion of this project in a timely
manner. The Consultant may be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for this project or provide staff to supplement the department’s staff.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District Eight for each project. lllinois Construction Records System (ICORS) software
will be provided for downloading on the Consultant’'s computer.

The project is scheduled for construction during the 2010 and 2011 construction seasons. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the department no later than six (6) weeks after completion of the project as
required. The completion date for this contract will be 24 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer.
e Technician(s)

e The Materials Coordinator(s), include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of past experience with materials
inspection

e Concrete/Bituminous proportioning technicians, include specific details of aggregate
source certification, bituminous, and/or PCC QC/QA training, and details of past
experience with materials inspection

¢ Nuclear Density Inspector(s) include evidence of appropriate QC/QA density training.

e The Document Technician(s). (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician.
e The Survey Chief.

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-98-080-10, FAP 310 (US 67/ IL 267) from the Madison County line to South of
the Delhi Bypass, Phase |ll Project, Madison County, Reqion 5/District 8.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant selected for this project and all subconsultants who the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 29, 2010 at 10:00 A.M. in Room
109 at the Region 5/District 8 office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance for US 67/IL 267, Contract 76318. All work for
this project may be in English and/or metric units.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the Department’s staff. The
Consultant will be required to furnish all of the construction supervision, engineering layout, on-
site inspection, maintenance of records and documentation, and perform other duties as
directed by the engineer.

The Consultant's work includes providing staff, vehicles, and appropriate test equipment
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an
adequate staff to perform the duties required to fulfill the engineering requirements in
accordance with the departmental policies for this project.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

The various projects are scheduled for construction during the 2010, 2011, 2012 and 2013
construction seasons. The Consultant must complete and submit final measurements,
calculations, and contract record documentation to the department no later than six (6) weeks
after completion of each project as required. The completion date for this contract will be 42
months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

Liaison Engineer.

The Materials Coordinator(s) Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.

Proportioning Technician(s), Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of past experience with materials
Inspection

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Materials QA Technician.

The Survey Chief.

Nuclear density inspectors are to include evidence of appropriate QC/QA density training
and nuclear license.

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-98-062-10/D-98-062-10, Various Phase | and/or Phase |l Projects, Various
Routes, Various Counties, Region Five / District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using, is scheduled to attend the scope of services meeting on April 27, 2010 at 9:30 A.M. at
the Region Five/District Eight Office in Collinsville.

Phase | and/or Phase Il engineering services are required for various projects throughout the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of hydraulic analysis, conducting geometric studies
and reviews, preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure
Geotechnical Reports, soils analyses, and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, cost estimates, traffic management
analysis, crash analysis, and other related work and exhibits necessary to produce the Project
Report, as necessary.

The Phase Il work, if required, may consist of geometric studies, structure plans, roadway plans,
and any other related work to complete final plans, specifications, and estimates, as necessary.

The various proposed projects may consist of simple roadway patching and resurfacing, bridge
repair, bridge rehabilitation, bridge replacement, roadway widening and resurfacing, roadway
reconstruction, and design on new roadway alignments. Projects may also include design of
partial access controlled and access controlled highways on existing and/or new alignments.

In addition, the Consultant may also be required to provide Computer Aided Drafting Design
(CADD) support having qualifications described below. It is anticipated that one or more CADD
persons from the Consultant may be required to conduct work in the District 8 office 3-5 days
per week.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial
photos, boring logs, location design reports, and other information deemed applicable to the
Consultant’s work.

The estimated construction costs of each project may range from $100,000 to $5,000,000. It is
anticipated that this contract will include approximately 5 to 20 different projects. The
completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option to renew by the department for an additional
24 months.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of work (must be
an lllinois Licensed Professional Engineer).

The person(s) who will perform the duties of Project Engineer who will be directly involved
and responsible in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person(s) who will provide CADD support (must have 3-5 years experience using
Microstation and Geopak in a Civil Drafting environment, be proficient in evaluating and
editing tin models, and have a working knowledge of MS Excel and MS Word).

The person who will perform/supervise the work in the area of hydrologic/hydraulic analysis
and modeling for culverts and bridges (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of geotechnical engineering (must be either an lllinois
Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures (Highway Bridges: Typical)
Hydraulic Reports (Waterway: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-98-078-10, Construction Engineering for Various Projects, Various Routes,
Various Counties, Region 5/District 8.

This project will utilize Direct Labor Multiple (DLM) method of contracting.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 23, 2010 at 10:00 A.M. at
the Region 5/District 8 office in Collinsville.

Phase IIl engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout the District. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project may be in either English or metric units.

The Consultant may be required to perform on-site inspection and provide construction layout
as directed by the engineer. The Consultant will also be required to maintain records and
documentation and perform any other duties as directed by the engineer to complete this project
on a timely basis.

The Consultant’s work force shall be adequate to allow completion of these projects in a timely
manner. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and the
subconsultant(s) will disclose all current relationships with contractors.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the Department’s staff.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

The estimated construction cost of these projects may range from $100,000 to $25,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
project as required. The various projects are scheduled for construction during 2010 through
2015 construction season. The completion date for this contract will be 24 months after
authorization to proceed. The agreement with the Consultant will have an option to renew by
the department for an additional 24 months.
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Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer

The Materials Coordinator(s) - Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.

Proportioning Technician(s) - Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of experience with materials
inspection.

The Document Technician (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

The Materials QA Technician
The Survey Chief

Nuclear density inspectors are to include evidence of appropriate QC/QA density training
and nuclear license.

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov

Professional Transportation Bulletin 155 Publish February 4, 2010



63.

Job No. P-98-005-10, Various Land Surveying Projects, Various Routes, Various
Counties, Region 5/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on April 27, 2010 at 2:00 P.M. at
the Region 5/District Eight Office in Collinsville.

Engineering services are required for land surveying services for various projects in District 8.
Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All wok for this project may be in either English or Metric units.

The Consultant's work is anticipated to consist of performing land surveys for various projects.
This may include land surveying to reference the highway centerline to public land lines, land
surveying to locate boundaries, record research, preparation and recording of monument
records, preparation of legal descriptions, preparation of Freeway Orders, preparation of various
plats and maps including: Statutory Plat of Highways, existing right of way survey plats or maps,
centerline plats, corridor protection maps and excess right of way parcel plats. The Consultant's
work may include right of way staking. The Consultant's work may include performing horizontal
and vertical control surveys and topographic surveys for highway design projects.

The Consultant’s work may also include the management and review of prepared right of way
survey projects, Plat of Highways and legal descriptions, as prepared by other Consultants.
The Consultant selected for this project may be required to conduct the management and
review of Consultant prepared right of way survey projects at the District office.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The department will provide alignment data, title commitments, former construction plans,
existing right of way information, and proposed right of way requirements for each project, when
available.

The completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will include an option to renew by the department for an
additional 36 months.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will be in charge of land surveys. This person must be a licensed lllinois
Professional Land Surveyor.

e The person who will be in charge of route surveys. This person must be an lllinois licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer.
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e The person who will perform the QA/QC review work of all milestone submittal documents
must be an lllinois Licensed Land Surveyor.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. C-99-039-10, Phase Il Work for Various Projects, Various Counties, Region
Five/District Nine.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires a 15% DBE Participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2010, at 10:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase Ill Engineering services are required to provide construction supervision, inspection,
engineering layout, material testing and/or record maintenance for various projects in District
Nine. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will provide a Resident Engineer on some projects to direct the contractor and
to complete pay estimates and change orders. On these projects, the department’s Resident
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the
department’s staff and perform engineering services required for these projects. There may be
instances where the Consultant will be required to furnish a Resident Engineer complete with
staff capable to run individual projects and work directly with the Department’s Construction
Field Engineers to ensure adequate engineering services required for these projects are in
place.

The Consultant must assist the Resident Engineer or in some instances act as the Resident
Engineer to prepare all documentation of the project. The various proposed projects may
consist of pavement and surface removal, patching and resurfacing, bridge repair, bridge
rehabilitation, bridge painting, electrical work, bridge replacement, widening and resurfacing,
vertical/horizontal realignment and/or new roadway projects.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison

Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.
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The estimated construction cost for these assigned projects range from $100,000 to
$35,000,000. The various projects are scheduled for construction during calendar year 2010
through the 2013 construction seasons. The completion date for this contract will be 42 months
after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The Resident Engineer and/or Liason Engineer with current IDOT Construction
Documentation certificate. Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Contract Quantities. Knowledge of the Department’'s ICORS system
is also desired.

The Materials Coordinator. This person should have experience with Materials testing and
completed all necessary training in the Department’s QC/QA programs.

The Documentation Technician. The person(s) actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.

The Paint Technician. The person performing the inspection and documentation of bridge
painting must complete SSPC-C3 Lead Training. They must have at least five (5) years
inspection experience on painting contracts with at least 2 years experience with lead
abatement.

Construction Inspector(s). Inspectors should be familiar with IDOT inspection duties and
requirements and be capable of performing geometric and physical layout as needed for
construction purposes.

The Materials QA Technician with Nuclear Density Testing license and all necessary training
in the Department’s QC/QA programs.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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65.

Job No. C-99-038-10, Phase Il Work for Various Projects, Various Routes, Various
Counties, Region Five/District Nine.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires a 15% DBE Participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 23, 2010, at 10:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase Ill Engineering services are required to provide construction supervision, inspection,
engineering layout, material testing, and/or record maintenance for various projects in District
Nine. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will provide a Resident Engineer on some projects to direct the Contractor and
to complete pay estimates and change orders. On these projects, the department’s Resident
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the
Department’s staff and perform engineering services required for these projects. There may be
instances where the Consultant may be required to furnish a Resident Engineer complete with
staff capable to run individual projects and work directly with the Department’s Construction
Field Engineers to ensure adequate engineering services required for these projects are in
place.

The Consultant must be capable to both assist the Resident Engineer or in some instances act
as the Resident Engineer to prepare all documentation of the project. The various proposed
projects may consist of pavement and surface removal, patching and resurfacing, bridge repair,
bridge rehabilitation, bridge painting, electrical work, bridge replacement, widening and
resurfacing, vertical/horizontal realignment and/or new roadway projects.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant, and
subconsultant(s) will disclose all current relationships with contractors.

The department will furnish the Consultant with Plans and Specifications.
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison

Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.
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The estimated construction cost for these assigned projects range from $100,000 to
$35,000,000. The various projects are scheduled for construction during calendar year 2010,
2011, 2012 and 2013 construction seasons. This work will be completed within 42 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The Resident Engineer and/or Liason Engineer with current IDOT Construction
Documentation certificate. Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Contract Quantities. Knowledge of the Department’s ICORS system is
also desired.

The Materials Coordinator. This person should have experience with Materials testing and
completed all necessary training in the Department’s QC/QA programs.

The Documentation Technician. The person(s) actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.

The Paint Technician. The person performing the inspection and documentation of bridge
painting must complete SSPC-C3 Lead Training. They must have at least five (5) years
inspection experience on painting contracts with at least 2 years experience with lead
abatement.

Construction Inspector(s). Inspectors should be familiar with IDOT inspection duties and
requirements and be capable of performing geometric and physical layout as needed for
construction purposes.

The Materials QA Technician with Nuclear Density Testing license and all necessary training
in the Department’s QC/QA programs.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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66.

Job No. D-30-004-10, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on April 23, 2010, at 10:00 A.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering, geotechnical/foundation, and hydraulic services are required by
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element
Level Inspections and training, Damage Inspections, plan preparation for the repair,
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new
structures, drafting services and possible field investigations. The Consultant may be required
to provide the appropriate bridge inspection equipment to complete NBIS and Damage
Inspections and field investigations. The Consultants may also be required to provide the
appropriate traffic control. Work Orders under a blanket agreement will be negotiated and
authorized by the department on an as needed basis. All work for this project may be in either
English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or
geotechnical/foundations/wall design recommendations (must be an lllinois Licensed
Professional or Structural Engineer) shall be identified. Geotechnical Services (Structure
Geotechnical Reports (SGR)) prequalification category may be completed by Sub and/or
Prime.
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e Person(s) who will perform/supervise the work in the area of Hydraulic Reports and
preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional
Engineer). Hydraulic Reports: Typical prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

e Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this
work must be identified.

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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67.

Job No. D-30-005-10, Various Bridge Painting Inspections Statewide, Bureau of Bridges
and Structures.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 4, 2010 at 10:00 A.M. at the Harry
R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Phase Ill engineering services are required for the supervision, inspection, and documentation
of various painting contracts and other coatings related expertise statewide. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis. The services include providing contract supervision/inspection for various painting
contracts as requested by the Districts and authorized by the Bureau of Bridge and Structures.
Services also includes providing paint coating failure analysis for ongoing or recently completed
painting projects along with recommended solutions, providing technical assistance on
specifications, special provisions and various other departmental policies, providing evaluations
and recommendations of new painting, cleaning, or containment systems as necessary. The
project also involves providing environmental monitoring assistance and training when
necessary, and suitable traffic control according to departmental standards, when required.

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties that
would require the services of an engineer/technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
Department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

For other coatings related expertise, the Consultant will furnish approved personnel,
documentation, and services as necessary to perform the work as assigned.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2007 Standard Specifications for Road and Bridge
Construction, the 2010 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:
e Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead paint
removal projects.

e The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA)

for the analysis of metals for all worker exposure filter analyses including PM-10 and TSP-
lead filters.
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o A fully equipped analytical and physical testing laboratory to support technical and field
personnel, as well as associated coatings and monitoring instrumentation necessary to
support multiple field projects.

e Documented and acceptable quality control procedures.

¢ All the necessary equipment to provide or accomplish the above mentioned tasks.

This completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinois Registered Professional Engineer).

e The person performing the duties of the Project Engineer (must be a National Association of
Corrosion Engineers (NACE) Certified Coatings Inspector — Level 3).

e The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) (must
be a NACE Certified Coatings Inspector — Level 3).

e The Documentation Engineer/Technician. (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate.  Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.

Statements of Interest must also include the following:

e Your firm’s experience with this type of work, including the firm’s experience in
construction management and inspection and in environmental work and worker
monitoring.

e Your firm’s techniques for completion of this work.

e Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as a
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will
act as Resident Liaison Engineer/Technician(s). (Exhibit A)

o A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

¢ Name, location, and accreditation of laboratory to be used.
o A statement of your firm’s ability to perform the work within the time frame described
above.

e The firm’s quality assurance and quality control plan.
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¢ Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people, may be e-mailed to the
SOIPTB@dot.il.gov or send two hard copies to the following:

Send hard copy responses to:
lllinois Department of Transportation
Bureau of Design and Environment
Attn: Ms. Carrie Kowalski
Consultant Unit, Room 330

2300 South Dirksen Parkway
Springfield, lllinois, 62764.
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68.

Job No. P-30-045-10, Bureau of Construction Manual Rewrite, Bureau of Construction.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and any sub-consultants the prime Consultant
will be using are scheduled to attend an initial meeting with the Central Bureau of Construction
on April 28, 2010 at 10:00 A. M. in Room 322 of the Harry R. Hanley Building, in Springfield.

Engineering services are required to rewrite the Bureau of Construction’s Construction Manual.
The Consultant shall rewrite the Manual to reflect the current status of highway construction and
contract administration policy in accordance with IDOT policies and specifications including
researching, reviewing and recommending revisions based on recent highway construction
literature including but not limited to the latest editions of the various AASHTO construction
specifications and the Manual on Uniform Traffic Control Devices (MUTCD). Also included will
be revisions due to numerous new and/or revised state/federal rules, regulations, and statutes
which impact highway construction. Incorporation of various Construction Memorandums,
various Bureau Policies, and Federal Guidelines will be included in the revisions. The proposed
manual is anticipated to be formatted in a significantly different manner from the existing
manual, including sections on Contract Administration; Earthwork, Landscaping and Erosion
Control; Subgrades, and Base Courses; HMA Pavements; PCC Pavements; Structures; Traffic
Control and Work Zone Safety; Electrical; Surveying; and Documentation.

The Consultant is required to have the following:

» Experience in research, development and production of technical manuals, including the
preparation of manuals for IDOT and other Departments of Transportation.

» Detailed knowledge of and experience in working with highway construction policies and
procedures, including IDOT’s Standard Specifications for Road and Bridge Construction,
AASHTO’s Guide Specification for Highway Construction and LRFD Bridge Construction
Specifications, the MUTCD, related work zone safety, environmental and OSHA policies,
federal and state procurement requirements and FHWA contract administration regulations.

« Ability to produce the Manual electronically utilizing the latest version of Microsoft Office
products, CADD Micro-Station and Adobe Acrobat (PDF).

+ At least one Licensed Professional Engineer on staff and assigned to this project.

The department will furnish the Consultant with the existing Manual electronic files in Microsoft
Office formats and CADD Micro-Station formats and some planned additions and revisions to
the Manual.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

» The person who will assume the duties of Project Manager for all aspects of the work.

» The person performing the work on the Contract Administration portion of the manual.
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The person performing the work on the Earthwork, Landscaping and Erosion Control portion
of the manual.

The person performing the work on the Subgrades & Base Courses portion of the manual.
The person performing the work on the HMA Pavements portion of the manual.

The person performing the work on the PCC Pavements portion of the manual.

The person performing the work on the Structures portion of the manual.

The person performing the work on the Traffic Control & Work Zone Safety portion of the
manual.

The person performing the work on the Electrical portion of the manual.
The person performing the work on the Surveying portion of the manual.

The person performing the work on the Documentation portion of the manual.

Statements of Interest must also include the following:

Firm’s experience with the development of technical manuals.
Firm’s techniques for completion of this work.
Names of key personnel, along with resumes indicating qualifications.

A statement of your firm’s ability to do the work in-house or if necessary, what work you
would need to subcontract.

A statement of your firm’s ability to perform the work within the time frame described above.

Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people, may be e-mailed to the
SOIPTB@dot.il.gov or send two hard copies to the following:

Send hard copy responses to:
lllinois Department of Transportation
Bureau of Design and Environment
Attn: Ms. Carrie Kowalski
Consultant Unit, Room 330

2300 South Dirksen Parkway
Springfield, lllinois, 62764
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69.

Job No. D-30-006-10 Program Manager Various Passenger Projects Statewide, Various
Counties, Central Bureau of Railroads.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 30% DBE participation.
The Complexity Factor for this project is O.

The Consultants who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 28, 2010 at 11:00 A.M. at the
Harry R. Hanley Building, Bureau of Railroads in Springfield.

Phase |, Il, lll, and long-term maintenance oversight services are required for various Amtrak
related new service and capital improvement projects in lllinois, including but not limited to, the
Chicago to Dubuque and Chicago to Quad Cities corridors, in addition to track improvements in
Galesburg. The Consultant Program manager (PM) will manage various projects, which are
under contract with other Consultant engineering firms. Work orders under the blanket
agreement will be negotiated and authorized on an as-needed basis. All work for this project
may be in either English or metric units.

Joint Ventures will not be allowed on this project.

The PM will be expected to perform work similar to an IDOT Section Chief & staff. This work
may include but is not limited to engineering, technical, management, land acquisition,
environmental, and administrative services to assist in bringing to completion as expeditiously
as possible the program intent.

The Consultant and/or their subconsultants on the project are prohibited from managing
contracts where either party is the prime Consultant or a subconsultant. The selected firm
and/or their subconsultant may not manage another firm if the relationship was reversed during
another phase of work.

The work anticipated under this program may include, but not be limited to:
* Manage Consultant projects assigned, including reviews and contract administration

* Manage and track project-level cost, schedule and budget requirements, and coordination
with IDOT program-level and assigned project-level controls personnel

» Validate, and monitor project scope

+ Identify and implement all necessary coordination and communication within and outside
the department, to IDOT and other stakeholders as required

* Hold regular progress meetings and briefings for IDOT where details of project and
progress are presented

+ Facilitate and expedite the resolution of technical/service issues, drawing upon necessary
resources and experts in applicable disciplines
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* Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT

» All other work as required to manage program.

The department will make available all applicable IDOT/FRA/Railroad procedures, standards
and specifications, and any other available documents.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibits A and B for this project must include:
* The person who will assume the duties of Program Manager for all aspects of the work
documents.(include applicable railway experience)

* The person who will assume the duties of Program Engineer, that individual-in-charge
must be an lllinois Licensed Professional Engineer (include applicable railway experience).

e The Environmental Lead, who will be responsible for the oversight of the environmental
work effort and the persons responsible for all environmental disciplines including air
quality, water quality, traffic noise, community impacts, and ecology. Environmental
staffing on Exhibit B must match the staffing presented in the firm's most recently
approved Statement of Experience and Financial Condition.

» The person who will assume the duties of budget/schedule reporting and oversight for the
program with full ARRA reporting qualifications/capabilities.

* The person who will assume the duties of service operations/equipment oversight, that
individual-in-charge, include all applicable railway experience

* The person(s) who will perform the QC/QA review work of all milestone submittals &
include all applicable railway experience

Statements of Interest must provide the approach the firm would take on this project, managing
experience, etc as well as an outline of proposed procedures to be used in meeting project
objectives. Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and
Primavera software systems. Consultants are also required to furnish a list of related railroad
experience done in the last five years.

The prime firm must be prequalified in the following categories to be considered for this project:

Location and Design Studies (New Construction/Major Reconstruction)
Special Transportation Studies (Railway Engineering)
Environmental Reports (Environmental Impact Statements)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET
January 1, 2010

In a continued effort to receive correct and complete Statements of Interest we are providing a check
sheet for your use. Do not submit this document; it is intended as tool to help in your quality control
process. The check sheet may be used at the firm’s discretion. Do not send.

[ ] Download most current forms http://www.dot.il.gov/desenv/deform.html

Statements of Interest for each item must be submitted as an adobe.pdf and labeled as described in
the e-mail instructions. Use your SOl CODE that’s provided at the top of your SEFC prequalification
sheet. This sheet is provided with your firm’s prequalification letter sent out on an annual basis.

Statements of Interest for each item must contain the following and be received between the time of
Publish Date and the SOI due date, at 12:00 p.m.

[

All requested data in advertisement is included (list specific items requested in
advertisement).
Reviewed advertisement and included:

Exhibit A (BDE XHBT-A) (required with every SOI)

[] Correct PTB & ltem Number(one specific to each PTB/ITEM)

[] City, phone, e-mail provided

[ ] Signed and dated

[] Key personnel completed (personnel resumes attached)

[] Subconsultant information, Firm name, category of work being performed, and
DBE noted (if applicable) (If a DBE goal is listed, the firm(s) the prime will be using
to meet this goal are shown at this location).

[] Mentor Protégé information included

Exhibit B (BDE XHBT-B) (when applicable)

[] The first portion (items 1 to 3) is required when Reconstruction/Major Rehabilitation
or New Construction/Major Reconstruction categories in the Location/Design
Study Work Category are requested in the advertisement.

[] The second portion Environmental Work is to be completed when Environmental
Assessment or Environmental Impact Statements categories are requested in the
advertisement.

Staffing for disciplines listed below, matches staffing on Prequalified Environmental
Staff document sent to your firm from IDOT.

[ ] Environmental Lead
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET

January 1, 2010

[ ] Noise

(1 Water Quality
Ecology Wetlands & Associated Aquatic Resources
Biological Resources (other than Wetlands)

[] Community Impacts

[] Public Involvement

[] Technical Writing

If submitting for one or ten items, each of these documents is required to be submitted as a separate adobe.pdf
file for each Professional Transportation Bulletin (one for each PTB)

Current Obligations (BDE CUR-OB) (Prime)

[]Firm name

[ ]Correct PTB #

[litem #'s listed match Items being submitted

[ |Dollar amounts are the most current

[ ] Phase Il (construction Inspection work $’s are completed)
Consultant Offers Disclosure Form A&B (DISC 2)(Prime)

[ ] Firm Name

[ ] Dated correctly

Signed

Review for any changes before sending Form for Offerors That Have
Previously Submitted Form A

Any changes resubmit Form A

Form B completed

Firm Name

Dated correctly

Dooogd g

Signed

Registration with State Board of Elections (BDE2800) (Prime)

[ ]Correct PTB #

[] Item #'s listed match Items being submitted

[ ] Firm Name

[] Dated correctly

[] Signed

[] Time-stamped certificate of registration or registration certificate included
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET

January 1, 2010

Disclosure of Business Operations in Iran (BDE 2900) (Prime)
[ ]Correct PTB #

|:| Item #'s listed match Items being submitted

[ ] Firm Name

[ ] Dated correctly

[] Signed

Delinquent Debt Certification (BDE 3000) (Prime & Subconsultants)
o (this is one adobe file with the prime and sub, do nhot submit multiple
files)
[ ]Correct PTB #
[] Item #'s listed match ltems being submitted
[ ] Firm Name
[] Dated correctly
[] Signed
[ ] Subconsultants listed are correct and listed items are correct
[] Subconsultant’s delinquent debt included

[ ] One Adobe file created that contains prime and subs debt certification
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Notice for Consultant Subscription Service
Effective July 1, 2009

IDOT has revised the process for distribution of information to engineering consultants. We now have a subscription
service that allows the firms to add or delete, at their discretion, the staff that receives information on consultant
engineering issues.

If you are currently receiving e-mails, i.e. The Press Release, notification of the PTB being published, etc., you are
already a subscriber to the list. There is no need to subscribe again. You do have the option of deleting yourself
from the list. See below.

http://www.dot.il.gov/desenv/ptbsubsc.html takes you to the subscription service website. The following is taken
directly from the listed site:

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for these items will be automatically e-mailed to the
subscriber upon release.

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information
as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov

2. Type the letters ‘sub’, a space and then the subscription listname in the body of the message.
Please Note: There are no spaces in the listhame.
Example: sub IDOT-PTB
(Do Not Include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you.

5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.

7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically
receive the publications and reports for which you have subscribed when they are published.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information
as noted below:

1. Address the e-mail message to: listserv@lists.dot.il.gov
Type the letters ‘signoff', a space and then the subscription listname in the body of the message. Please
Note: There are no spaces in the listname. Example: signoff IDOT-PTB (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.
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NOTICE

Change in Invoice Forms
Effective June 4, 2009

The invoice forms are available on the IDOT web site under Doing Business, Consultant

Services, Consultant Forms at: http://www.dot.il.gov/desenv/consult.html

The new invoice forms were developed by a joint committee made up of ACEC members
and IDOT personnel. Thanks to everyone that helped in the development of these

forms.

Frequently asked questions regarding the invoices are located at

http://www.dot.il.gov/desenv/FAQ.html

Additional questions can be directed to Cheryl Cathey, Cheryl.Cathey@illinois.gov
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Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, lllinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.

Professional Transportation Bulletin 155 Publish February 4, 2010



NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

e Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(Illinois Modified)
AGGREGATES
T11 (IL) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T 22 (IL) C 39 | Compressive Strength of Cylinders
T 23 (L) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

David L. Lippert, P.E.
Engineer of Materials
And Physical Research
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NOTICE

Construction Guides
and
Manuals — Memorandums

The Department’s Construction Guides, Manuals and Memorandum are available
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html.

The Manual Sales Order Form is also available at the following address:
http://www.dot.il.gov/desenv/orderform.html
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT's website
(www.dot.il.gov/desenv/pregcons.html) are firms certified as a DBE in specified areas. It
is the responsibility of any prime consultant firm to go to the Illinois Unified
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the
subconsultant is certified as a DBE in the area of work the sub will be performing on a
specific project. Only the pre-qualified areas of work the DBE firm is certified in as a
DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o

Business and Workforce Diversity. Any questions on prequalification, please contact
Cheryl Cathey.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’'s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways' Bureau of Design and Environment (BDE). IDOT's
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE's Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Natification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B,
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic
Submittals form and submit it to us in hard-copy immediately. A signature certification form must be
completed for each individual that will be signing any of the above mentioned documents. If you have
previously submitted your Signature Certification and no new individual will be signing the
documents you are not required to re-submit the document.

Send Submittal to:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov

Signature Certification for Electronic Submittal
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Signature Certification For Electronic Submittals

| certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

(Firm) (Signature) (Title)

STATE OF

COUNTY OF L,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this day of A.D.

NOTARY PUBLIC
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Notice
Of Requirement For
lllinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/ or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division

100 W. Randolph,

Suite 10-100

Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE

Statements submitted by Joint Ventures will be considered. The Joint Venture,
Agreement signed by all parties, must be included with the statement of interest. The
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity
and evaluation history. IDOT does not have a form for joint venture agreements. The
firms submitting as a joint venture are required to obtain and submit the joint venture
agreement.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:

the party who will be the managing firm

the firm responsible for each prequalification category

each individual firm’s work left, disclosure forms and delinquent dept forms.

the firm responsible for invoicing

One Exhibit A plus other required documents specified in the PTB combining the
information for all firms. (Indicate personnel name and firm name on exhibit A for
key staff)

EXHIBIT A EXAMPLE:

Name Required Prequalification Category :
Location Drainage

*Name Mr. John Smith (ABC Engineering

Assoc.)
Category PE (PE, SE, LS)
Registration # 62012345

Year Registered 1995 State IL
Office Location:
City Chicago State IL

A firm planning to submit a Statements of Interest as a joint venture is required to
contact the department for a new Statements of Interest Code. Contact Carrie Kowalski
by e-mail at Carrie.Kowalski@illinois.gov. The code is required so that the joint venture
proposal is recognized as a joint venture.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE
February 7, 2008

Revised Sub-Consultants Formula

FORMULA FOR COST PLUS FIXED FEE
METHOD OF COMPENSATION

Effective on projects advertised in PTB 144 (April 5, 2007) and for all
supplemental agreements received on or after June 13, 2007 the fee portion
of the Cost-Plus-Fixed-Fee method of compensation will change. The
compensation for this method will be:

Compensation = DL+DC+OH+FF
Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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NOTICE
Construction and Quality Assurance Consultants
S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class
for technicians performing soil tests on construction projects. This includes consultant
personnel providing Construction Inspection or Quality Assurance Testing on
Department projects. The Department will schedule sessions of this class after
determining the demand. Below is a description of the class and sign-up information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine
in-place density in accordance with approved test procedures. 3. Select the correct soil
curve by the use of a one-point proctor and/or textural classification of the soils. 4.
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform
validity checks of the soils test results. 6. Report test results in accordance with
departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of
the course instructor;

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.

Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please
list multiple registrants in priority order, since seating in initial classes may be limited.

Brad Risinger

IDOT- Technical Training Unit
313 Hanley Building

2300 S. Dirksen Parkway
Springfield, IL 62764

217 782-0128

FAX 217 524-7260
Brad.Risinger@illinois.gov
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NOTICE OF TRAINING OPPORTUNITY
Updated 4-24-09

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Kathy Willenborg

Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9336

Phone: (217) 234-5285

Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotacqa

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:

http://www.nhi.fhwa.dot.gov/home.asp

NATIONAL TRANSIT INSTITUTE (NTH COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information
is available at the following address:

http://www.ntionline.com
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